FEB 05, 2018 09:06 AM

33808.

TIP NO

FED AID NO BRZ-1409(12)

3.1

B-4637

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

SAMPSON

2:00 PM 1/ 13 001
JAN 16 2018 C204010
0.208 MI

CIVIL WORKS CONTRACTING LLC

ST WOOTEN CORPORATION

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

WILMINGTON, NC WILSON, NC JOHNSTON, IA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 66750.00 70000.00 72000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17000.00 17000.00 13500.00
0003 0029000000-N SP  REINF BRG APPR itk Lump Sum 15000.00 14000.00 13000.00
(12+68.00 -L-)
0004 0029000000-N SP  REINF BRG APPR itk Lump Sum 15000.00 14000.00 13000.00
(15+56.00 -L-)
0005 0029000000-N SP  REINF BRG APPR itk Lump Sum 15000.00 14000.00 13000.00
(19+45.50 -L-)
0006 0036000000-E 225 UNDERCUT EXCAVATION 700 CY 15.00 10500.00 5.00 3500.00 8.00 5600.00
0007 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0008 0063000000-N SP GRADING Lump Sum 33000.00 42000.00 63000.00
0009 0106000000-E 230 BORROW EXCAVATION 2,050 CY 18.00 36900.00 24.00 49200.00 18.00 36900.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 18.00 12600.00 10.00 7000.00 38.00 26600.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,000 SY 2.25 2250.00 0.40 400.00 2.00 2000.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 55.00 1100.00 50.00 1000.00 40.00 800.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 50 SY 3.50 175.00 4.00 200.00 2.00 100.00
0014 0335200000-E 305 15" DRAINAGE PIPE 148 LF 50.00 7400.00 90.00 13320.00 47.00 6956.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 CY 15.00 1500.00 5.00 500.00 25.00 2500.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 35.00 6650.00 10.00 1900.00 25.00 4750.00
0017 1330000000-E 607 INCIDENTAL MILLING 90 SY 20.00 1800.00 37.00 3330.00 25.00 2250.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 115.00 57500.00 105.86 52930.00 105.86 52930.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 600 TON 115.00 69000.00 105.86 63516.00 105.86 63516.00
0020 1575000000-E 620 ASP FOR PLANT MIX 65 TON 485.00 31525.00 450.00 29250.00 450.00 29250.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 500.00 4000.00 250.00 2000.00 200.00 1600.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 20.00 2240.00 25.00 2800.00 12.00 1344.00
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 2.00 1000.00 9.00 4500.00 2.00 1000.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 50.00 4200.00 55.00 4620.00 35.00 2940.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 10.00 5000.00 12.00 6000.00 8.00 4000.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 350.00 350.00 200.00 200.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 30.00 180.00 8.00 48.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 2500.00 15000.00 2700.00 16200.00 1850.00 11100.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 500.00 3000.00 550.00 3300.00 850.00 5100.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 45.00 2700.00 100.00 6000.00 45.00 2700.00
0031 3030000000-E 862 STL BM GUARDRAIL 975 LF 16.00 15600.00 15.25 14868.75 15.25 14868.75
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0033 3215000000-N 862 GR ANCHOR TYPEII 12 EA 1750.00 21000.00 1600.00 19200.00 1600.00 19200.00
0034 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0035 3649000000-E 876 RIP RAP, CLASS B 10 TON 80.00 800.00 67.00 670.00 100.00 1000.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 2.00 460.00 4.00 920.00 2.00 460.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 1.00 18.00 50.00 900.00 5.00 90.00
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 338 SF 8.50 2873.00 8.50 2873.00 8.50 2873.00



FEB 05, 2018 09:06 AM SAMPSON
33808.3.1

TIP NO B-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

2:00 PM
JAN 16 2018

0.208 MI

2/ 13 001

C204010

CIVIL WORKS CONTRACTING LLC

ST WOOTEN CORPORATION

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILMINGTON, NC WILSON, NC JOHNSTON, 1A
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 8.50 799.00 8.25 775.50 8.25 775.50
0040 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 85.00 5440.00 26.00 1664.00 26.00 1664.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,200 LF 2.00 4400.00 2.00 4400.00 0.90 1980.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,200 LF 2.05 4510.00 2.00 4400.00 1.00 2200.00
0043 4900000000-N 1251 PERM RAISED PVMT MARKERS 14 EA 24.00 336.00 10.00 140.00 20.00 280.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 5000 LF 2.50 12500.00 1.60 8000.00 3.25 16250.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 60.00 3900.00 58.00 3770.00 55.00 3575.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 53.00 1060.00 58.00 1160.00 55.00 1100.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 45.00 1800.00 52.00 2080.00 40.00 1600.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1000.00 1500.00 560.00 840.00 1500.00 2250.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 4.00 800.00 1.50 300.00 5.00 1000.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1400.00 1400.00 1000.00 1000.00 1350.00 1350.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 5.00 1000.00 15.00 3000.00
0052 6029000000-E SP  SAFETY FENCE 2,600 LF 1.50 3900.00 1.40 3640.00 2.00 5200.00
0053 6030000000-E 1630 SILT EXCAVATION 50 CY 22.00 1100.00 20.00 1000.00 12.00 600.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 20,000 SY 1.00 20000.00 0.14 2800.00 1.85 37000.00
0055 6037000000-E SP  COIR FIBER MAT 200 SY 5.00 1000.00 3.00 600.00 5.00 1000.00
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 4.00 600.00 2.00 300.00 5.00 750.00
0057 6071012000-E SP  COIR FIBER WATTLE 250 LF 13.00 3250.00 10.00 2500.00 18.00 4500.00
0058 6071014000-E SP COIR FIBER WATTLE BARRIER 825 LF 22.00 18150.00 10.00 8250.00 18.00 14850.00
0059 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1750.00 3500.00 1700.00 3400.00 3200.00 6400.00
0060 6087000000-E 1660 MOWING 1 ACR 300.00 300.00 200.00 200.00 400.00 400.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 6.50 325.00 25.00 1250.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 700.00 175.00 1500.00 375.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 6.50 325.00 25.00 1250.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 500.00 625.00 1000.00 1250.00 1300.00 1625.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 1.00 10.00 55.00 550.00 100.00 1000.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 100.00 1300.00 20.00 260.00 600.00 7800.00
0067 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 2 EA 500.00 1000.00 5000.00 10000.00 800.00 1600.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0068 8035000000-N 402 REMV EXIST STR ek Lump Sum 35000.00 25000.00 28000.00
(12+68.00 -L-)
0069 8035000000-N 402 REMV EXIST STR ek Lump Sum 35000.00 25000.00 28000.00
(15+56.00 -L-)
0070 8035000000-N 402 REMV EXIST STR ek Lump Sum 35000.00 37000.00 45000.00
(19+45.50 -L-)
0071 8112730000-N 450 PDATESTING 3 EA 1500.00 4500.00 4700.00 14100.00 3000.00 9000.00
0072 8121000000-N 412 UNCL STR EXCAV STA *#eex Lump Sum 7500.00 10000.00 5200.00

(12+68.00 -L-)



FEB 05, 2018 09:06 AM

33808.

TIP NO

FED AID NO BRZ-1409(12)

3.1

B-4637

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

SAMPSON

2:00 PM 3/ 13 001
JAN 16 2018 C204010
0.208 MI

CIVIL WORKS CONTRACTING LLC

ST WOOTEN CORPORATION

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

WILMINGTON, NC WILSON, NC JOHNSTON, IA

0073 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 7500.00 10000.00 4800.00
(15+56.00 -L-)

0074 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 7500.00 10000.00 4000.00
(19+45.50 -L-)

0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 132 CY 1000.00 132000.00 800.00 105600.00 975.00 128700.00

0076 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 25000.00 25000.00 21000.00
(12+68.00 -L-)

0077 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 25000.00 25000.00 21000.00
(15+56.00 -L-)

0078 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 25000.00 25000.00 21000.00
(19+45.50 -L-)

0079 8217000000-E 425 REINF STEEL (BRIDGE) 16,762 LB 1.10 18438.20 1.00 16762.00 1.00 16762.00

0080 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 30 EA 1500.00 45000.00 925.00 27750.00 650.00 19500.00
(HP 12 X 53)

0081 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 7 EA 1500.00 10500.00 1215.00 8505.00 1800.00 12600.00
(HP 14 X 73)

0082 8364000000-E 450 HP12X53 PILES 1,500 LF 38.00 57000.00 33.00 49500.00 28.00 42000.00

0083 8384200000-E 450 HP14X73 GALV PILES 490 LF 65.00 31850.00 70.00 34300.00 58.50 28665.00

0084  8393000000-N 450 PILE REDRIVES 37 EA 10.00 370.00 50.00 1850.00 25.00 925.00

0085 8505000000-E 460 VERT CONC BARRIER RAIL 451 LF 100.00 45100.00 100.00 45100.00 115.00 51865.00

0086 8608000000-E 876 RIP RAP Il (2-0") 735 TON 60.00 44100.00 68.00 49980.00 60.00 44100.00

0087 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 825 SY 2.00 1650.00 4.00 3300.00 2.00 1650.00

0088  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 7500.00 7100.00

0089 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 350 LF 135.00 47250.00 135.00 47250.00 145.00 50750.00

0090 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 700 LF 145.00 101500.00 175.00 122500.00 170.00 119000.00

0091 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 2500.00 5400.00
ASBESTOS ASSESSMENT

0092 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 66700.00 135000.00 102500.00
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED SLABS
CONTRACT TOTAL TOTAL 1404980.20 TOTAL 1423485.25 TOTAL 1443773.25
ROADWAY ITEMS SUB-TOTAL 588022.00 SUB-TOTAL 559988.25 SUB-TOTAL 625256.25
STRUCTURE ITEMS SUB-TOTAL 816958.20 SUB-TOTAL 863497.00 SUB-TOTAL 818517.00



FEB 05, 2018 09:06 AM SAMPSON

33808.3.1

TIP NO B-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

2:00 PM 4/ 13 001
JAN 16 2018 C204010
0.208 MI

S & C CONSTRUCTION LLC

WILMINGTON, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 69000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 16500.00
0003 0029000000-N SP  REINF BRG APPR kit Lump Sum 8800.00
(12+68.00 -L-)
0004 0029000000-N SP  REINF BRG APPR itk Lump Sum 8800.00
(15+56.00 -L-)
0005 0029000000-N SP  REINF BRG APPR kit Lump Sum 8800.00
(19+45.50 -L-)
0006 0036000000-E 225 UNDERCUT EXCAVATION 700 CY 5.50 3850.00
0007 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.10 1.10
0008 0063000000-N SP GRADING Lump Sum 148500.00
0009 0106000000-E 230 BORROW EXCAVATION 2,050 CY 11.00 22550.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 11.00 7700.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,000 SY 0.83 830.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 30.80 616.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 50 SY 1.10 55.00
0014 0335200000-E 305 15" DRAINAGE PIPE 148 LF 19.25 2849.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 CY 34.10 3410.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 23.10 4389.00
0017 1330000000-E 607 INCIDENTAL MILLING 90 SY 39.60 3564.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 122.10 61050.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 600 TON 121.00 72600.00
0020 1575000000-E 620 ASP FOR PLANT MIX 65 TON 537.90 34963.50
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 110.00 880.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 1.10 123.20
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 0.55 275.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 5.50 462.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 1.10 550.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 55.00 55.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 2.20 13.20
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1265.00 7590.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 550.00 3300.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 44.00 2640.00
0031 3030000000-E 862 STL BM GUARDRAIL 975 LF 16.78 16360.50
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.10 60.50
0033 3215000000-N 862 GR ANCHOR TYPEII 12 EA 1760.00 21120.00
0034 3287000000-N SP GRENDTYPETL-3 4 EA 3410.00 13640.00
0035 3649000000-E 876 RIP RAP, CLASS B 10 TON 2.20 22.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 11.00 2530.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 11.00 198.00
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 338 SF 9.35 3160.30

73000.00

13150.00

10000.00

10000.00

16000.00

17.00 11900.00
1.00 1.00
52500.00

22.00 45100.00
25.00 17500.00
4.00 4000.00
35.00 700.00
6.00 300.00
75.00 11100.00
25.00 2500.00
32.00 6080.00
38.00 3420.00
105.86 52930.00
105.86 63516.00
450.00 29250.00
118.75 950.00
30.00 3360.00
6.00 3000.00
35.00 2940.00
5.00 2500.00
250.00 250.00
35.00 210.00
1200.00 7200.00
750.00 4500.00
35.00 2100.00
15.25 14868.75
11.00 55.00
1600.00 19200.00
3100.00 12400.00
125.00 1250.00
4.00 920.00
150.00 2700.00
15.00 5070.00

73500.00

15000.00

8825.00

8825.00

8525.00

8.00 5600.00
1.00 1.00
116099.00

10.00 20500.00
10.00 7000.00
3.00 3000.00
35.00 700.00
10.50 525.00
45.00 6660.00
8.00 800.00
28.00 5320.00
35.00 3150.00
105.86 52930.00
105.86 63516.00
450.00 29250.00
275.00 2200.00
8.00 896.00
5.00 2500.00
65.00 5460.00
5.00 2500.00
295.00 295.00
15.00 90.00
2500.00 15000.00
750.00 4500.00
60.00 3600.00
15.25 14868.75
1.00 5.00
1600.00 19200.00
3100.00 12400.00
90.00 900.00
3.50 805.00
150.00 2700.00
15.00 5070.00



FEB 05, 2018 09:06 AM SAMPSON
33808.3.1

TIP NO B-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

2:00 PM

JAN 16 2018

0.208 MI

5/ 13 001
C204010

S & C CONSTRUCTION LLC

WILMINGTON, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 9.08 853.52
0040 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 28.60 1830.40
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,200 LF 0.99 2178.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,200 LF 1.10 2420.00
0043 4900000000-N 1251 PERM RAISED PVMT MARKERS 14 EA 11.00 154.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 5,000 LF 2.09 10450.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 22.00 1430.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 37.40 748.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 30.80 1232.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 550.00 825.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.50 1100.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 550.00 550.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.50 1100.00
0052 6029000000-E SP SAFETY FENCE 2,600 LF 1.65 4290.00
0053 6030000000-E 1630 SILT EXCAVATION 50 CY 5.50 275.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 20,000 SY 1.27 25400.00
0055 6037000000-E SP COIR FIBER MAT 200 SY 7.70 1540.00
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 4.40 660.00
0057 6071012000-E SP COIR FIBER WATTLE 250 LF 6.60 1650.00
0058 6071014000-E SP COIR FIBER WATTLE BARRIER 825 LF 6.60 5445.00
0059 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2310.00 4620.00
0060 6087000000-E 1660 MOWING 1 ACR 110.00 110.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.80 440.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2310.00 577.50
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.80 440.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 550.00 687.50
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 11.00 110.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 247.50 3217.50
0067 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1100.00 2200.00

CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

0068 8035000000-N 402 REMV EXIST STR ot Lump Sum 27500.00
(12+68.00 -L-)

0069 8035000000-N 402 REMV EXIST STR it Lump Sum 27500.00
(15+56.00 -L-)

0070 8035000000-N 402 REMV EXIST STR s Lump Sum 27500.00
(19+45.50 -L-)

0071 8112730000-N 450 PDATESTING 3 EA 2750.00 8250.00

0072 8121000000-N 412 UNCL STR EXCAV STA *#eex Lump Sum 11000.00

(12+68.00 -L-)

10.00
30.00
1.07
1.17
20.00
2.50
65.00
85.00
75.00
1500.00
1.50
900.00
5.00
3.00
15.00
2.75
5.50
3.00
10.00
10.00
2750.00
400.00
1.00
750.00
1.00
750.00
75.00
500.00
600.00

4000.00

940.00
1920.00
2354.00
2574.00

280.00

12500.00
4225.00
1700.00
3000.00
2250.00

300.00

900.00
1000.00
7800.00

750.00

55000.00
1100.00

450.00
2500.00
8250.00
5500.00

400.00

50.00

187.50

50.00

937.50

750.00
6500.00
1200.00

35000.00

35000.00

45000.00

12000.00
25000.00

10.00
30.00
1.07
1.17
20.00
3.00
20.00
55.00
50.00
800.00
5.00
1200.00
5.00
2.50
25.00
0.85
4.00
6.00
16.00
16.00
3000.00
250.00
8.75
1200.00
8.75
1500.00
32.00
185.00
1800.00

3575.00

940.00
1920.00
2354.00
2574.00

280.00

15000.00
1300.00
1100.00
2000.00
1200.00
1000.00
1200.00
1000.00
6500.00
1250.00

17000.00

800.00

900.00
4000.00

13200.00
6000.00

250.00

437.50

300.00

437.50
1875.00

320.00
2405.00
3600.00

54750.00

44500.00

72000.00

10725.00
5500.00



FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 6/ 13 001
33808.3.1 JAN 16 2018 C204010

TIP NO B-4637 0.208 MI
FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE INC SMITH-ROWE, LLC
WILMINGTON, NC GREENVILLE, SC MOUNT AIRY, NC

0073 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 11000.00 25000.00 4635.00
(15+56.00 -L-)

0074 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 11000.00 25000.00 5430.00
(19+45.50 -L-)

0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 132 CY 1017.50 134310.00 900.00 118800.00 1001.28 132168.96

0076 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 19085.00 20000.00 20250.00
(12+68.00 -L-)

0077 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 19085.00 20000.00 20250.00
(15+56.00 -L-)

0078 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 19085.00 20000.00 20250.00
(19+45.50 -L-)

0079 8217000000-E 425 REINF STEEL (BRIDGE) 16,762 LB 1.10 18438.20 1.60 26819.20 0.99 16594.38

0080 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 30 EA 1980.00 59400.00 800.00 24000.00 460.00 13800.00
(HP 12 X 53)

0081 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 7 EA 2200.00 15400.00 1000.00 7000.00 460.00 3220.00
(HP 14 X 73)

0082 8364000000-E 450 HP12X53 PILES 1,500 LF 22.00 33000.00 35.00 52500.00 30.01 45015.00

0083 8384200000-E 450 HP14X73 GALV PILES 490 LF 46.20 22638.00 95.00 46550.00 61.02 29899.80

0084  8393000000-N 450 PILE REDRIVES 37 EA 110.00 4070.00 125.00 4625.00 1.00 37.00

0085 8505000000-E 460 VERT CONC BARRIER RAIL 451 LF 102.30 46137.30 120.00 54120.00 114.30 51549.30

0086 8608000000-E 876 RIP RAP Il (2-0") 735 TON 55.00 40425.00 60.00 44100.00 50.69 37257.15

0087 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 825 SY 2.20 1815.00 5.00 4125.00 2.50 2062.50

0088  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6600.00 6500.00 6225.00

0089 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 350 LF 150.70 52745.00 110.00 38500.00 146.12 51142.00

0090 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 700 LF 157.30 110110.00 135.00 94500.00 168.05 117635.00

0091 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 6600.00 3000.00 3650.00
ASBESTOS ASSESSMENT

0092 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 88000.00 42209.90 88700.00
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED SLABS
CONTRACT TOTAL TOTAL 1449034.22 TOTAL 1461137.85 TOTAL 1471104.84
ROADWAY ITEMS SUB-TOTAL 628340.72 SUB-TOTAL 631788.75 SUB-TOTAL 613858.75

STRUCTURE ITEMS SUB-TOTAL 820693.50 SUB-TOTAL 829349.10 SUB-TOTAL 857246.09



FEB 05, 2018 09:06 AM SAMPSON

33808.3.1

TIP NO B-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

2:00 PM 7113 001
JAN 16 2018 C204010
0.208 MI

FSC Il LLC DBA FRED SMITH

DELLINGER INC

SLOAN CONSTRUCTION A DIVISION

COMPANY OF REEVES CONSTRUCTION CO
RALEIGH, NC MONROE, NC DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 55000.00 70000.00 75000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 25000.00 14100.00
0003 0029000000-N SP  REINF BRG APPR itk Lump Sum 12000.00 20000.00 12000.00
(12+68.00 -L-)
0004 0029000000-N SP  REINF BRG APPR itk Lump Sum 12000.00 20000.00 12000.00
(15+56.00 -L-)
0005 0029000000-N SP  REINF BRG APPR itk Lump Sum 12000.00 20000.00 12000.00
(19+45.50 -L-)
0006 0036000000-E 225 UNDERCUT EXCAVATION 700 CY 8.00 5600.00 8.50 5950.00 24.00 16800.00
0007 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 4500.00 4500.00 200.00 200.00
0008 0063000000-N SP GRADING Lump Sum 83000.00 74000.00 73000.00
0009 0106000000-E 230 BORROW EXCAVATION 2,050 CY 10.00 20500.00 17.50 35875.00 17.70 36285.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 20.00 14000.00 17.50 12250.00 42.70 29890.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,000 SY 2.00 2000.00 3.50 3500.00 3.00 3000.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 40.00 800.00 45.00 900.00 55.00 1100.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 50 SY 2.00 100.00 3.50 175.00 3.00 150.00
0014 0335200000-E 305 15" DRAINAGE PIPE 148 LF 47.00 6956.00 38.00 5624.00 50.00 7400.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 CY 25.00 2500.00 8.50 850.00 14.00 1400.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 25.00 4750.00 32.00 6080.00 42.00 7980.00
0017 1330000000-E 607 INCIDENTAL MILLING 90 SY 30.00 2700.00 35.50 3195.00 58.00 5220.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 105.86 52930.00 105.86 52930.00 105.86 52930.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 600 TON 105.86 63516.00 105.86 63516.00 105.86 63516.00
0020 1575000000-E 620 ASP FOR PLANT MIX 65 TON 450.00 29250.00 450.00 29250.00 450.00 29250.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 223.65 1789.20 150.00 1200.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 12.00 1344.00 25.00 2800.00 25.00 2800.00
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 2.00 1000.00 9.00 4500.00 5.00 2500.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 35.00 2940.00 55.00 4620.00 50.00 4200.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 8.00 4000.00 12.00 6000.00 15.00 7500.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 200.00 200.00 350.00 350.00 125.00 125.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 8.00 48.00 30.00 180.00 40.00 240.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1850.00 11100.00 1500.00 9000.00 1500.00 9000.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 850.00 5100.00 750.00 4500.00 600.00 3600.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 60.00 3600.00 72.11 4326.60 72.00 4320.00
0031 3030000000-E 862 STL BM GUARDRAIL 975 LF 15.25 14868.75 15.25 14868.75 15.25 14868.75
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0033 3215000000-N 862 GR ANCHOR TYPEII 12 EA 1600.00 19200.00 1600.00 19200.00 1600.00 19200.00
0034 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0035 3649000000-E 876 RIP RAP, CLASS B 10 TON 100.00 1000.00 50.00 500.00 65.00 650.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 2.00 460.00 3.50 805.00 3.00 690.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 50.00 900.00 150.00 2700.00 5.00 90.00
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 338 SF 9.00 3042.00 15.00 5070.00 8.50 2873.00



FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 8/ 13 001
33808.3.1 JAN 16 2018 C204010

TIP NO B-4637 0.208 MI
FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

FSC Il LLC DBA FRED SMITH DELLINGER INC  SLOAN CONSTRUCTION A DIVISION
COMPANY OF REEVES CONSTRUCTION CO
RALEIGH, NC MONROE, NC DUNCAN, SC
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 9.00 846.00 10.00 940.00 8.25 775.50
0040 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 35.00 2240.00 30.00 1920.00 26.00 1664.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,200 LF 1.07 2354.00 0.90 1980.00 1.07 2354.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,200 LF 117 2574.00 1.00 2200.00 117 2574.00
0043 4900000000-N 1251 PERM RAISED PVMT MARKERS 14 EA 20.00 280.00 20.00 280.00 20.00 280.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 5000 LF 1.00 5000.00 1.95 9750.00 4.00 20000.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 55.00 3575.00 60.00 3900.00 55.00 3575.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 55.00 1100.00 55.00 1100.00 65.00 1300.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 40.00 1600.00 70.00 2800.00 55.00 2200.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1500.00 2250.00 800.00 1200.00 1000.00 1500.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 1.50 300.00 2.00 400.00 6.25 1250.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 900.00 900.00 800.00 800.00 1150.00 1150.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 23.00 4600.00 9.92 1984.00 15.00 3000.00
0052 6029000000-E SP  SAFETY FENCE 2,600 LF 2.00 5200.00 1.80 4680.00 1.60 4160.00
0053 6030000000-E 1630 SILT EXCAVATION 50 CY 12.00 600.00 75.00 3750.00 15.00 750.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 20,000 SY 0.01 200.00 0.25 5000.00 1.75 35000.00
0055 6037000000-E SP  COIR FIBER MAT 200 SY 5.50 1100.00 5.50 1100.00 5.00 1000.00
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 5.00 750.00 3.65 547.50 10.00 1500.00
0057 6071012000-E SP COIR FIBER WATTLE 250 LF 10.00 2500.00 14.00 3500.00 10.00 2500.00
0058 6071014000-E SP COIR FIBER WATTLE BARRIER 825 LF 12.00 9900.00 25.00 20625.00 10.00 8250.00
0059 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2750.00 5500.00 2000.00 4000.00 2300.00 4600.00
0060 6087000000-E 1660 MOWING 1 ACR 400.00 400.00 200.00 200.00 200.00 200.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 4.00 200.00 6.00 300.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 400.00 100.00 1150.00 287.50
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 2.00 100.00 6.00 300.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 750.00 937.50 400.00 500.00 1150.00 1437.50
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 55.00 550.00 150.00 1500.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 100.00 1300.00 600.00 7800.00 300.00 3900.00
0067 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 2 EA 900.00 1800.00 1750.00 3500.00 500.00 1000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0068 8035000000-N 402 REMV EXIST STR ek Lump Sum 50000.00 30000.00 30000.00
(12+68.00 -L-)
0069 8035000000-N 402 REMV EXIST STR ek Lump Sum 50000.00 30000.00 30000.00
(15+56.00 -L-)
0070 8035000000-N 402 REMV EXIST STR ek Lump Sum 60000.00 60000.00 50000.00
(19+45.50 -L-)
0071 8112730000-N 450 PDATESTING 3 EA 2500.00 7500.00 3000.00 9000.00 2567.00 7701.00
0072 8121000000-N 412 UNCL STR EXCAV STA *#eex Lump Sum 15000.00 7000.00 15000.00

(12+68.00 -L-)



FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 9/ 13 001
33808.3.1 JAN 16 2018 C204010

TIP NO B-4637 0.208 MI
FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

FSC Il LLC DBA FRED SMITH DELLINGER INC  SLOAN CONSTRUCTION A DIVISION
COMPANY OF REEVES CONSTRUCTION CO
RALEIGH, NC MONROE, NC DUNCAN, SC
0073 8121000000-N 412 UNCL STR EXCAV STA itk Lump Sum 15000.00 7000.00 15000.00
(15+56.00 -L-)
0074 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 15000.00 7000.00 15000.00
(19+45.50 -L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 132 CY 1500.00 198000.00 1000.00 132000.00 800.00 105600.00
0076 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 23000.00 25000.00 20000.00
(12+68.00 -L-)
0077 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 23000.00 25000.00 20000.00
(15+56.00 -L-)
0078 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 23000.00 25000.00 20000.00
(19+45.50 -L-)
0079 8217000000-E 425 REINF STEEL (BRIDGE) 16,762 LB 2.00 33524.00 1.00 16762.00 1.00 16762.00
0080 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 30 EA 750.00 22500.00 2500.00 75000.00 750.00 22500.00
(HP 12 X 53)
0081 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 7 EA 1000.00 7000.00 3000.00 21000.00 1400.00 9800.00
(HP 14 X 73)
0082 8364000000-E 450 HP12X53 PILES 1,500 LF 24.00 36000.00 25.00 37500.00 37.00 55500.00
0083 8384200000-E 450 HP14X73 GALV PILES 490 LF 45.00 22050.00 52.00 25480.00 63.00 30870.00
0084  8393000000-N 450 PILE REDRIVES 37 EA 100.00 3700.00 125.00 4625.00 100.00 3700.00
0085 8505000000-E 460 VERT CONC BARRIER RAIL 451 LF 130.00 58630.00 100.00 45100.00 150.00 67650.00
0086 8608000000-E 876 RIP RAP Il (2-0") 735 TON 62.00 45570.00 55.00 40425.00 65.00 47775.00
0087 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 825 SY 3.00 2475.00 3.50 2887.50 3.00 2475.00
0088  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 7000.00 8000.00
0089 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 350 LF 130.00 45500.00 150.00 52500.00 124.00 43400.00
0090 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 700 LF 170.00 119000.00 200.00 140000.00 172.00 120400.00
0091 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2000.00 5000.00 1400.00
ASBESTOS ASSESSMENT
0092 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 53000.00 16000.00 125000.00
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED SLABS
CONTRACT TOTAL TOTAL 1473753.75 TOTAL 1478945.55 TOTAL 1531373.25
ROADWAY ITEMS SUB-TOTAL 533304.75 SUB-TOTAL 632666.05 SUB-TOTAL 647840.25

STRUCTURE ITEMS SUB-TOTAL 940449.00 SUB-TOTAL 846279.50 SUB-TOTAL 883533.00



FEB 05, 2018 09:06 AM SAMPSON 2:00PM 10/ 13 001
33808.3.1 JAN 16 2018 C204010

TIP NO B-4637 0.208 MI
FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

DANE CONSTRUCTION INC EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

MOORESVILLE, NC GAFFNEY, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80605.00 92000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 18000.00 35000.00
0003 0029000000-N SP  REINF BRG APPR #trtriins Lump Sum 11075.00 20000.00
(12+68.00 -L-)
0004 0029000000-N SP  REINF BRG APPR #trtrins Lump Sum 11075.00 20000.00
(15+56.00 -L-)
0005 0029000000-N SP  REINF BRG APPR #trttrins Lump Sum 11075.00 20000.00
(19+45.50 -L-)
0006 0036000000-E 225 UNDERCUT EXCAVATION 700 CY 25.00 17500.00 30.00 21000.00
0007 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00
0008 0063000000-N SP  GRADING Lump Sum 119855.00 180000.00
0009 0106000000-E 230 BORROW EXCAVATION 2,050 CY 25.00 51250.00 22.00 45100.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 45.00 31500.00 40.00 28000.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,000 SY 2.25 2250.00 3.00 3000.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 55.00 1100.00 40.00 800.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 50 SY 2.25 112.50 3.00 150.00
0014 0335200000-E 305 15" DRAINAGE PIPE 148 LF 30.00 4440.00 45.00 6660.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 cY 20.00 2000.00 5.00 500.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 30.00 5700.00 28.00 5320.00
0017 1330000000-E 607 INCIDENTAL MILLING %0 SsY 45.00 4050.00 67.00 6030.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 105.86 52930.00 75.00 37500.00
0019  1525000000-E 610 ASP CONC SURF CRS SF9.5A 600 TON 105.86 63516.00 75.00 45000.00
0020 1575000000-E 620 ASP FOR PLANT MIX 65 TON 450.00 29250.00 550.00 35750.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 215.00 1720.00 500.00 4000.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 12 ¢y 20.00 2240.00 22.00 2464.00
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 2.25 1125.00 3.00 1500.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 45.00 3780.00 42.00 3528.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 8.00 4000.00 18.00 9000.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 345.00 345.00 2000.00 2000.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 25.00 150.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1450.00 8700.00 2500.00 15000.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 575.00 3450.00 650.00 3900.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 25.00 1500.00 50.00 3000.00
0031 3030000000-E 862 STL BM GUARDRAIL 975 LF 15.25 14868.75 15.25 14868.75
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00
0033 3215000000-N 862 GR ANCHOR TYPE Il 12 EA 1600.00 19200.00 1600.00 19200.00
0034 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3100.00 12400.00
0035 3649000000-E 876 RIP RAP, CLASS B 10 TON 75.00 750.00 45.00 450.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 2.25 517.50 4.00 920.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 21.45 386.10 15.00 270.00

0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 338 SF 8.50 2873.00 15.00 5070.00



FEB 05, 2018 09:06 AM SAMPSON 2:00PM 11/ 13 001
33808.3.1 JAN 16 2018 C204010

TIP NO B-4637 0.208 MI
FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

DANE CONSTRUCTION INC EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

MOORESVILLE, NC GAFFNEY, SC
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 8.25 775.50 15.00 1410.00
0040 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 26.00 1664.00 125.00 8000.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,200 LF 1.20 2640.00 2.85 6270.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,200 LF 1.40 3080.00 2.95 6490.00
0043  4900000000-N 1251 PERM RAISED PVMT MARKERS 14 EA 25.00 350.00 12.00 168.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 5000 LF 2.50 12500.00 3.00 15000.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 45.00 2925.00 40.00 2600.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 50.00 1000.00 40.00 800.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 40.00 1600.00 40.00 1600.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 2500.00 3750.00 1200.00 1800.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 6.00 1200.00 5.00 1000.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1400.00 1400.00 1800.00 1800.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 20.00 4000.00
0052 6029000000-E SP  SAFETY FENCE 2,600 LF 2.50 6500.00 4.00 10400.00
0053 6030000000-E 1630 SILT EXCAVATION 50 CY 25.00 1250.00 450 225.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 20,000 SY 1.80 36000.00 2.25 45000.00
0055 6037000000-E SP  COIR FIBER MAT 200 SY 10.00 2000.00 2.00 400.00
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 4.75 712.50 15.00 2250.00
0057 6071012000-E SP  COIR FIBER WATTLE 250 LF 6.50 1625.00 15.00 3750.00
0058 6071014000-E SP  COIR FIBER WATTLE BARRIER 825 LF 8.00 6600.00 15.00 12375.00
0059 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 7500.00 15000.00 2500.00 5000.00
0060 6087000000-E 1660 MOWING 1 ACR 100.00 100.00 250.00 250.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 11.75 587.50 4.00 200.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00 1800.00 450.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 4.00 200.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1400.00 1750.00 1800.00 2250.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 32.00 320.00 45.00 450.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 250.00 3250.00
0067 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 2 EA 1775.00 3550.00 500.00 1000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0068 8035000000-N 402 REMV EXIST STR ek Lump Sum 40000.00 25000.00
(12+68.00 -L-)
0069 8035000000-N 402 REMV EXIST STR ek Lump Sum 40000.00 25000.00
(15+56.00 -L-)
0070 8035000000-N 402 REMV EXIST STR ek Lump Sum 50000.00 25000.00
(19+45.50 -L-)
0071 8112730000-N 450 PDATESTING 3 EA 2500.00 7500.00 2500.00 7500.00
0072 8121000000-N 412 UNCL STR EXCAV STA *#eex Lump Sum 12000.00 15000.00

(12+68.00 -L-)



FEB 05, 2018 09:06 AM SAMPSON 2:00PM 12/ 13 001
33808.3.1 JAN 16 2018 C204010

TIP NO B-4637 0.208 MI
FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

DANE CONSTRUCTION INC EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

MOORESVILLE, NC GAFFNEY, SC
0073 8121000000-N 412 UNCL STR EXCAYV STA **xxx Lump Sum 12000.00 15000.00
(15+56.00 -L-)
0074 8121000000-N 412 UNCL STR EXCAV STA *¥xxx Lump Sum 12000.00 15000.00
(19+45.50 -L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 132 CY 1500.00 198000.00 1000.00 132000.00
0076 8210000000-N 422 BRG APPR SLAB #*riikkikiox Lump Sum 17905.00 30000.00
(12+68.00 -L-)
0077 8210000000-N 422 BRG APPR SLAB #*iikkikix Lump Sum 17905.00 30000.00
(15+56.00 -L-)
0078 8210000000-N 422 BRG APPR SLAB #*tiikkikiox Lump Sum 17905.00 30000.00
(19+45.50 -L-)
0079 8217000000-E 425 REINF STEEL (BRIDGE) 16,762 LB 1.05 17600.10 1.50 25143.00
0080 8328200000-E SP (PI-||II3E13F§(V5§;DU|P SETUP ** STEEL PILES 30 EA 950.00 28500.00 3000.00 90000.00
0081 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 7 EA 1550.00 10850.00 3000.00 21000.00
(HP 14 X 73)
0082 8364000000-E 450 HP12X53 PILES 1,500 LF 25.00 37500.00 60.00 90000.00
0083 8384200000-E 450 HP14X73 GALV PILES 490 LF 40.00 19600.00 80.00 39200.00
0084 8393000000-N 450 PILE REDRIVES 37 EA 200.00 7400.00 250.00 9250.00
0085 8505000000-E 460 VERT CONC BARRIER RAIL 451 LF 95.00 42845.00 90.00 40590.00
0086 8608000000-E 876 RIP RAP Il (2'-0") 735 TON 54.65 40167.75 50.00 36750.00
0087 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 825 SY 2.25 1856.25 4.00 3300.00
0088 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15225.00 6000.00
0089 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 350 LF 145.00 50750.00 200.00 70000.00
0090 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 700 LF 150.00 105000.00 250.00 175000.00
0091 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1785.00 15000.00
ASBESTOS ASSESSMENT
0092 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 15000.00
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED SLABS
CONTRACT TOTAL TOTAL 1612197.45 TOTAL 1823707.75
ROADWAY ITEMS SUB-TOTAL 707903.35 SUB-TOTAL 837974.75
STRUCTURE ITEMS SUB-TOTAL 904294.10 SUB-TOTAL 985733.00
BIDDERS IN ORDER CONTRACT TOTAL
CIVIL WORKS CONTRACTING LLC 1 1404980.20
ST WOOTEN CORPORATION 2 1423485.25
UNITED CONTRACTORS, INC. DBA UNITED 3 1443773.25

CONTRACTORS INC. OF IOWA
S & C CONSTRUCTION LLC 4 1449034.22



FEB 05, 2018 09:06 AM
33808.3.1

TIP NO B-4637
FED AID NO BRZ-1409(12)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

SAMPSON

BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

2:00 PM
JAN 16 2018

0.208 MI

13/ 13

001
C204010

PALMETTO INFRASTRUCTURE INC
SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH COMPANY
DELLINGER INC

SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO
DANE CONSTRUCTION INC

EXTREME CONCRETE CUTTING OF GAFFNEY LLC

© 00 N o O

10

1461137.85
1471104.84
1473753.75
1478945.55
1531373.25

1612197.45
1823707.75



FEB 05, 2018 09:06 AM

2018CPT.03.03.10101, 2018CPT.03.03.20101, 45333.3.25

TIP NO

W-5203Y

FED AID NO STATE FUNDED, HSIP-1115(20)
MILLING, RESURFACING, DRAINAGE, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-130, 2 SECTIONS OF NC-179, 1 SECTION OF NC-904, AND 18 SECTIONS OF SECONDARY ROADS.

BRUNSWICK

2:00 PM 1/ 3 002
JAN 16 2018 C204094
57.081 MI

ST WOOTEN CORPORATION

HIGHLAND PAVING COMPANY LLC BARNHILL CONTRACTING COMPANY

WILSON, NC FAYETTEVILLE, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 303204.00 446000.00 300000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,263 CY 42.08 95227.04 20.00 45260.00 20.00 45260.00
0003  0318000000-E 300 FND CONDIT MATL MINOR STRS 22 TON 43.00 946.00 60.00 1320.00 57.00 1254.00
0004 0320000000-E 300 FND CONDIT GEOTEXTILE 68 SY 7.00 476.00 6.00 408.00 6.75 459.00
0005 0448300000-E 310 18" RCP CULV CLASS IV 104 LF 64.00 6656.00 60.00 6240.00 57.00 5928.00
0006 0995000000-E 340 PIPE REMOVAL 48 LF 30.00 1440.00 25.00 1200.00 6.00 288.00
0007 1220000000-E 545 INCIDENTAL STONE BASE 2,365 TON 61.79 146133.35 54.00 127710.00 83.00 196295.00
0008 1245000000-E SP SHOULDER RECONSTRUCTION 38.57 SMI 2660.64 102620.88 2650.00 102210.50 2600.00 100282.00
0009 1297000000-E 607 z\%L ASP PVMT #**x DTH 37,163 SY 1.63 60575.69 1.50 55744.50 1.55 57602.65
0010 1297000000-E 607 z\:ll_llyzé)SP PVMT #+tx DTH 226,993 SY 1.90 431286.70 1.70 385888.10 1.90 431286.70
0011 1297000000-E 607 xll_llyﬁ)SP PVMT #+x" DTH 38,640 SY 1.82 70324.80 1.70 65688.00 2.45 94668.00
0012 1297000000-E 607 z\gllez,ﬁ)SP PVMT #+x" DTH 12,650 SY 2.87 36305.50 2.35 29727.50 3.00 37950.00
0013 1297000000-E 607 z\gllez,ﬁ)SP PVMT #+x" DTH 5015 SY 6.67 33450.05 4.90 24573.50 5.25 26328.75
0014 1308000000-E 607 z\glnL#g ,Z‘%PHALT PVMT #er _ soaore 670 SY 7.26 4864.20 4.90 3283.00 6.70 4489.00
0015 1330000000-E 607 INCIDENTAL MILLING 2,520 SY 11.46 28879.20 17.75 44730.00 18.75 47250.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,005 TON 65.00 715325.00 68.00 748340.00 64.00 704320.00
0017 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,460 TON 58.00 374680.00 57.10 368866.00 63.00 406980.00
0018 1519000000-E 610 ASP CONC SURF CRS S9.5B 37,725 TON 56.00 2112600.00 50.00 1886250.00 60.50 2282362.50
0019 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 120 TON 85.00 10200.00 62.00 7440.00 71.00 8520.00
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 25,180 TON 55.00 1384900.00 51.10 1286698.00 61.00 1535980.00
0021 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 125 TON 85.00 10625.00 62.00 7750.00 71.00 8875.00
0022 1575000000-E 620 ASP FOR PLANT MIX 4,758 TON 260.00 1237080.00 363.83 1731103.14 350.00 1665300.00
0023 1880000000-E SP  GENERIC PAVING ITEM (TON) 30 TON 147.98 4439.40 190.00 5700.00 163.00 4890.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0024 1880000000-E SP  GENERIC PAVING ITEM (TON) 3,905 TON 125.58 490389.90 180.00 702900.00 140.00 546700.00
PATCHING EXISTING PAVEMENT  (MILL)
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2000.00 2000.00 2500.00 2500.00 3260.00 3260.00
0026 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 860.00 860.00 500.00 500.00 740.00 740.00
0027 2738000000-E SP  GENERIC PAVING ITEM (SY) 40 SY 70.00 2800.00 70.00 2800.00 225.00 9000.00
6" CONCRETE DRIVEWAY
0028 2752000000-E SP  GENERIC PAVING ITEM (LF) 24 LF 70.00 1680.00 70.00 1680.00 240.00 5760.00
REMOVE & REPLACE 2'-6" CURB & GUTTER
0029 2845000000-N 858 ADJ METER OR VALVE BOXES 7 EA 650.00 4550.00 650.00 4550.00 800.00 5600.00
0030 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3400.00 13600.00 3100.00 12400.00
0031 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 275 LF 18.50 5087.50 17.00 4675.00 18.50 5087.50
REMOVE & REPLACE EXISTING GUARDRAIL
0032 4025000000-E 901 CONTR FURN, TYPE **SIGN 30 SF 15.50 465.00 15.50 465.00 15.50 465.00

®



FEB 05, 2018 09:06 AM BRUNSWICK
2018CPT.03.03.10101, 2018CPT.03.03.20101, 45333.3.25

TIP NO W-5203Y

FED AID NO STATE FUNDED, HSIP-1115(20)

MILLING, RESURFACING, DRAINAGE, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-130, 2 SECTIONS OF NC-179, 1 SECTION OF NC-904, AND 18 SECTIONS OF SECONDARY ROADS.

2:00 PM 2/3 002
JAN 16 2018 C204094
57.081 MI

ST WOOTEN CORPORATION

HIGHLAND PAVING COMPANY LLC BARNHILL CONTRACTING COMPANY

WILSON, NC FAYETTEVILLE, NC ROCKY MOUNT, NC
0033  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 100 LF 5.15 515.00 5.15 515.00 5.15 515.00
0034  4102000000-N 904 SIGN ERECTION, TYPE E 8 EA 95.00 760.00 95.00 760.00 95.00 760.00
0035 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 6,432 SF 9.15 58852.80 9.15 58852.80 8.00 51456.00
0036 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 22095.00 129000.00 270000.00
0037 4510000000-N 1190 LAW ENFORCEMENT 40 HR 65.82 2632.80 45.00 1800.00 76.75 3070.00
0038  4685000000-E 1205 THERMO PVT MKG LINES 490 270,506 LF 0.55 148778.30 0.48 129842.88 0.48 129842.88
0039 4686000000-E 1205 THERMO PVT MKG LINES 4120 258,617 LF 0.60 155170.20 0.54 139653.18 0.54 139653.18
0040 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 657 LF 2.00 1314.00 2.45 1609.65 2.45 1609.65
0041 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,479 LF 2.50 6197.50 3.00 7437.00 3.00 7437.00
0042 4710000000-E 1205 24"WIDE THERMO 120 MILS 780 LF 15.00 11700.00 5.75 4485.00 5.75 4485.00
0043 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 110.00 2640.00 35.00 840.00 35.00 840.00
0044 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 232 EA 90.00 20880.00 120.00 27840.00 120.00 27840.00
0045 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 28 EA 125.00 3500.00 150.00 4200.00 150.00 4200.00
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 27,330 LF 0.18 4919.40 0.30 8199.00 0.30 8199.00
0047  4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 520 LF 2.00 1040.00 24.00 12480.00 24.00 12480.00
0048  4850000000-E 1205 LINE REMOVAL 4" WIDE 520 LF 2.00 1040.00 14.00 7280.00 14.00 7280.00
0049 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 78,760 LF 0.95 74822.00 0.92 72459.20 0.92 72459.20

THERMOPLASTIC PROFILED PAVEMENT MARKING LINES

(EDGE LINES)
0050  4900000000-N 1251 PERM RAISED PVMT MARKERS 1,534 EA 4.75 7286.50 3.80 5829.20 3.80 5829.20
0051 4905000000-N 1253 SNOWPLB PVMT MRKER 1,842 EA 27.95 51483.90 27.00 49734.00 27.00 49734.00
0052 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 8000.00 14000.00 40000.00
0053  6000000000-E 1605 TEMPORARY SILT FENCE 1,966 LF 3.00 5898.00 2.50 4915.00 1.95 3833.70
0054  6009000000-E 1610 EROS CONTRL STONE CL B 440 TON 75.00 33000.00 90.00 39600.00 113.00 49720.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 440 TON 55.00 24200.00 75.00 33000.00 100.00 44000.00
0056 6015000000-E 1615 TEMPORARY MULCHING 17.61 ACR 1000.00 17610.00 350.00 6163.50 750.00 13207.50
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 881 LB 4.00 3524.00 2.00 1762.00 3.00 2643.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 4.45 TON 1500.00 6675.00 450.00 2002.50 750.00 3337.50
0059  6029000000-E SP SAFETY FENCE 500 LF 3.00 1500.00 2.00 1000.00 1.90 950.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 140 SY 10.00 1400.00 4.00 560.00 2.50 350.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 883 LF 3.50 3090.50 3.65 3222.95 3.60 3178.80
0062 6071010000-E SP WATTLE 330 LF 6.00 1980.00 9.50 3135.00 12.50 4125.00
0063  6084000000-E 1660 SEEDING AND MULCHING 14.86 ACR 2500.00 37150.00 2100.00 31206.00 2100.00 31206.00
0064  6090000000-E 1661 SEED FOR REPAIR SEEDING 881 LB 12.00 10572.00 4.00 3524.00 7.50 6607.50
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.45 TON 1500.00 6675.00 450.00 2002.50 1000.00 4450.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 750.00 11250.00 500.00 7500.00 250.00 3750.00
0067 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 960 LF 5.98 5740.80 5.98 5740.80 5.98 5740.80

CONTRACT TOTAL TOTAL 8446363.91 TOTAL 8937951.40 TOTAL 9570371.01



FEB 05, 2018 09:06 AM BRUNSWICK 2:00 PM 3/ 3 002
2018CPT.03.03.10101, 2018CPT.03.03.20101, 45333.3.25 JAN 16 2018 C204094
TIP NO W-5203Y 57.081 MI
FED AID NO STATE FUNDED, HSIP-1115(20)
MILLING, RESURFACING, DRAINAGE, AND SHOULDER RECONSTRUCTION.
1 SECTION OF NC-130, 2 SECTIONS OF NC-179, 1 SECTION OF NC-904, AND 18 SECTIONS OF SECONDARY ROADS.
ROADWAY ITEMS SUB-TOTAL 8446363.91 SUB-TOTAL 8937951.40 SUB-TOTAL 9570371.01
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 1 8446363.91
HIGHLAND PAVING COMPANY LLC 2 8937951.40

BARNHILL CONTRACTING COMPANY 3 9570371.01



FEB 05, 2018 09:06 AM
34929.3.3

TIP NO U-3334B
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

JOHNSTON

2:00 PM 1/ 14 003
JAN 16 2018 C204060
2.130 MI

BRANCH CIVIL INC

BARNHILL CONTRACTING

BMCO CONSTRUCTION, INC.

COMPANY
ROANOKE, VA ROCKY MOUNT, NC LUMBERTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 650000.00 660000.00 655777.09
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 100000.00 300740.00 140000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2046045.89 1000000.00 670000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 8000.00 8000.00 100.00 100.00 10000.00 10000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2200.00 2200.00 2000.00 2000.00 1500.00 1500.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 19,000 CY 13.00 247000.00 5.00 95000.00 9.30 176700.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 6,400 CY 8.00 51200.00 6.00 38400.00 8.50 54400.00
0008 0106000000-E 230 BORROW EXCAVATION 126,000 CY 0.01 1260.00 4.00 504000.00 9.00 1134000.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,360 CY 11.45 15572.00 4.25 5780.00 6.50 8840.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,340 SY 10.48 87403.20 7.00 58380.00 4.00 33360.00
0011 0192000000-N 260 PROOF ROLLING 20 HR 255.16 5103.20 250.00 5000.00 250.00 5000.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 35,000 CY 0.01 350.00 6.00 210000.00 9.00 315000.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 47,300 SY 0.50 23650.00 0.50 23650.00 2.10 99330.00
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,330 TON 40.73 54170.90 26.00 34580.00 35.00 46550.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 4,180 SY 1.46 6102.80 0.80 3344.00 3.80 15884.00
0016 0335200000-E 305 15" DRAINAGE PIPE 280 LF 39.23 10984.40 32.70 9156.00 27.00 7560.00
0017 0335300000-E 305 18" DRAINAGE PIPE 16 LF 48.19 771.04 41.50 664.00 31.00 496.00
0018 0335600000-E 305 36" DRAINAGE PIPE 844 LF 90.22 76145.68 78.00 65832.00 69.00 58236.00
0019 0335700000-E 305 42" DRAINAGE PIPE 16 LF 139.08 2225.28 120.00 1920.00 80.00 1280.00
0020 0354000000-E 310 ’(‘;‘;R\(/:) PIPE CULY #*x+** 1,788 LF 62.80 112286.40 38.75 69285.00 44.00 78672.00
0021 0354000000-E 310 ’(‘;‘;R\(/:) PIPE CULY #*x+** 236 LF 65.69 15502.84 55.20 13027.20 51.00 12036.00
0022 0354000000-E 310 ’(‘;’;R\(/Z) PIPE CULY #*x+** 44 LF 106.44 4683.36 123.00 5412.00 70.00 3080.00
0023 0354000000-E 310 ’(‘;;R\(/:) PIPE CULY #*x+** 212 LF 239.06 50680.72 103.75 21995.00 117.00 24804.00
0024 0354000000-E 310 ’(‘:‘ZR\(/Z) PIPE CULYV #*x+** 92 LF 262.40 24140.80 132.30 12171.60 148.00 13616.00
0025 0366000000-E 310 15"RCPIPE CULV I 860 LF 57.50 49450.00 35.60 30616.00 38.00 32680.00
0026 0372000000-E 310 18"RCPIPE CULV I 148 LF 90.49 13392.52 43.30 6408.40 43.00 6364.00
0027 0378000000-E 310 24"RCPIPECULV I 1,420 LF 76.43 108530.60 48.80 69296.00 54.00 76680.00
0028 0384000000-E 310 30"RCPIPE CULV I 24 LF 101.46 2435.04 86.40 2073.60 71.00 1704.00
0029 0390000000-E 310 36"RCPIPE CULV I 692 LF 129.51 89620.92 79.90 55290.80 91.00 62972.00
0030 0414000000-E 310 60"RC PIPE CULV Il 276 LF 472.94 130531.44 201.70 55669.20 241.00 66516.00
0031 0448000000-E 310 ’(‘;;I)?CP CULV CLASS IV 168 LF 634.20 106545.60 310.00 52080.00 360.00 60480.00
0032 0448200000-E 310 15"RCP CULV CLASS IV 1,841 LF 61.41 113055.81 40.40 74376.40 41.00 75481.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 1,304 LF 63.63 82973.52 45.00 58680.00 46.00 59984.00
0034 0448400000-E 310 24"RCP CULV CLASS IV 1,260 LF 91.47 115252.20 52.70 66402.00 60.00 75600.00
0035 0448500000-E 310 30"RCP CULV CLASS IV 192 LF 135.68 26050.56 102.70 19718.40 80.00 15360.00
0036 0448600000-E 310 36" RCP CULV CLASS IV 392 LF 172.66 67682.72 90.10 35319.20 105.00 41160.00



FEB 05, 2018 09:06 AM
34929.3.3

TIP NO U-3334B
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

JOHNSTON

2:00 PM 2/ 14 003
JAN 16 2018 C204060
2.130 MI

BRANCH CIVIL INC

BARNHILL CONTRACTING

BMCO CONSTRUCTION, INC.

COMPANY
ROANOKE, VA ROCKY MOUNT, NC LUMBERTON, NC
0037 0582000000-E 310 15" CS PIPE CULV 0.064" 61 LF 45.36 2766.96 61.00 3721.00 40.00 2440.00
0038 0636000000-E 310 :;_5C% %léi())w Fee THICK 2 EA 268.34 536.68 317.00 634.00 300.00 600.00
0039 0995000000-E 340 PIPE REMOVAL 1,886 LF 45.53 85869.58 12.00 22632.00 20.00 37720.00
0040 1011000000-N 500 FINE GRADING Lump Sum 198344.35 1025000.00 300000.00
0041 1099500000-E 505 SHALLOW UNDERCUT 3,100 CY 8.41 26071.00 5.00 15500.00 11.00 34100.00
0042 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,000 TON 32.23 225610.00 22.00 154000.00 28.00 196000.00
0043 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 250 TON 42.86 10715.00 24.00 6000.00 31.00 7750.00
0044 1121000000-E 520 AGGREGATE BASE COURSE 24,300 TON 21.00 510300.00 26.05 633015.00 28.00 680400.00
0045 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 34.75 34750.00 50.00 50000.00 35.00 35000.00
0046 1275000000-E 600 PRIME COAT 24,357 GAL 3.70 90120.90 3.70 90120.90 4.00 97428.00
0047 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 13,970 SY 1.89 26403.30 2.25 31432.50 3.80 53086.00
0048 1297000000-E 607 ?g,HSL ASP PVMT ****" DTH 5,250 SY 3.53 18532.50 3.80 19950.00 7.10 37275.00
0049 1330000000-E 607 INCIDENTAL MILLING 4,860 SY 5.81 28236.60 6.50 31590.00 11.00 53460.00
0050 1489000000-E 610 ASP CONC BASE CRS B25.0B 18,090 TON 53.00 958770.00 53.00 958770.00 53.00 958770.00
0051 1498000000-E 610 ASP CONC INTR CRS 119.0B 18,880 TON 54.00 1019520.00 54.00 1019520.00 54.00 1019520.00
0052 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,570 TON 54.00 894780.00 54.00 894780.00 54.00 894780.00
0053 1575000000-E 620 ASP FOR PLANT MIX 2,700 TON 355.00 958500.00 355.00 958500.00 355.00 958500.00
0054 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 570 TON 306.63 174779.10 110.00 62700.00 150.00 85500.00
0055 2000000000-N 806 RIGHT-OF-WAY MARKERS 78 EA 250.00 19500.00 265.00 20670.00 250.00 19500.00
0056 2022000000-E 815 SUBDRAIN EXCAVATION 1,344 CY 0.01 13.44 25.00 33600.00 25.00 33600.00
0057 2033000000-E 815 SUBDRAIN FINE AGGREGATE 672 CY 0.01 6.72 45.00 30240.00 45.00 30240.00
0058 2044000000-E 815 6" PERF SUBDRN PIPE 4,000 LF 0.01 40.00 12.00 48000.00 13.00 52000.00
0059 2070000000-N 815 SUBDRN PIPE OUTLET 8 EA 0.01 0.08 350.00 2800.00 350.00 2800.00
0060 2077000000-E 815 6" OUTLET PIPE 48 LF 0.01 0.48 30.00 1440.00 30.00 1440.00
0061 2209000000-E 838 ENDWALLS 9 CY 1592.65 14333.85 700.00 6300.00 1200.00 10800.00
0062 2220000000-E 838 REINFORCED ENDWALLS 119 CY 2391.03 28453.26 1100.00 13090.00 1450.00 17255.00
0063 2286000000-N 840 MASNRY DRAINAGE STRUCT 131 EA 3004.68 393613.08 1900.00 248900.00 1750.00 229250.00
0064 2297000000-E 840 MASNRY DRAINAGE STRUCT 22.093 CY 614.05 13566.21 1250.00 27616.25 1100.00 24302.30
0065 2308000000-E 840 MASNRY DRAINAGE STRUCT 8.6 LF 1031.87 8874.08 285.00 2451.00 450.00 3870.00
0066 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 743.71 743.71 405.00 405.00 700.00 700.00
0067 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 EA 844.81 10982.53 465.00 6045.00 700.00 9100.00
0068 2364200000-N 840 FRAME W/2GRTS 840.20 STD 19 EA 771.12 14651.28 415.00 7885.00 700.00 13300.00
0069 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 755.82 3779.10 411.00 2055.00 700.00 3500.00
0070 2366000000-N 840 FRAME W/2GRTS 840.24 STD 13 EA 743.68 9667.84 405.00 5265.00 750.00 9750.00
0071 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 644.49 644.49 423.00 423.00 750.00 750.00
0072 2374000000-N 840 FRAME-GRT-HD 840.03 ** 17 EA 925.71 15737.07 514.00 8738.00 800.00 13600.00

®
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0073 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 35 EA 960.09 33603.15 535.00 18725.00 800.00 28000.00
0074 2374000000-N 840 l(:g)AME-GRT—HD 840.03 ** 28 EA 638.51 17878.28 535.00 14980.00 800.00 22400.00
0075 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 638.51 1277.02 340.00 680.00 700.00 1400.00
0076 2418000000-E SP FRMW/GRATES, DRIVEWY DI 84 LF 470.65 39534.60 142.00 11928.00 700.00 58800.00
0077 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 9 EA 276.00 2484.00 388.00 3492.00 1500.00 13500.00
0078 2538000000-E 846 :;“—’;“)CONCRETE CURB & GUTTER 3,250 LF 17.50 56875.00 23.15 75237.50 20.00 65000.00
0079 2542000000-E 846 1'-6" CONC CURB & GUTTER 11,700 LF 14.25 166725.00 14.64 171288.00 16.50 193050.00
0080 2549000000-E 846 2'-6" CONC CURB & GUTTER 10,950 LF 17.25 188887.50 16.99 186040.50 19.00 208050.00
0081 2580000000-E 846 CONCRETE VALLEY GUTTER 170 LF 34.50 5865.00 30.00 5100.00 36.00 6120.00
0082 2591000000-E 848 4" CONCRETE SIDEWALK 4,320 SY 33.00 142560.00 30.47 131630.40 45.00 194400.00
0083 2605000000-N 848 CONCRETE CURB RAMPS 25 EA 1475.00 36875.00 1150.00 28750.00 1600.00 40000.00
0084 2612000000-E 848 6" CONCRETE DRIVEWAY 160 SY 37.50 6000.00 42.00 6720.00 55.00 8800.00
0085 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,020 SY 34.50 69690.00 48.76 98495.20 75.00 151500.00
0086 2860000000-N 859 CONVERT CBTO JB 1 EA 2741.73 2741.73 1500.00 1500.00 1500.00 1500.00
0087 3030000000-E 862 STL BEAM GUARDRAIL 500 LF 28.50 14250.00 28.50 14250.00 16.00 8000.00
0088 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 35.00 350.00
0089 3210000000-N 862 GREND TYPE CAT-1 2 EA 550.00 1100.00 550.00 1100.00 1000.00 2000.00
0090 3287000000-N SP GREND TYPE TL-3 2 EA 3100.00 6200.00 3100.00 6200.00 3500.00 7000.00
0091 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 6,910 LF 3.25 22457.50 3.25 22457.50 4.00 27640.00
0092 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 450 EA 16.00 7200.00 16.00 7200.00 16.00 7200.00
0093 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 84 EA 30.00 2520.00 30.00 2520.00 35.00 2940.00
0094 3628000000-E 876 RIP RAP, CLASS | 550 TON 83.28 45804.00 62.30 34265.00 49.00 26950.00
0095 3649000000-E 876 RIP RAP, CLASS B 70 TON 77.61 5432.70 61.20 4284.00 47.50 3325.00
0096 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,290 SY 2.53 3263.70 1.20 1548.00 2.80 3612.00
0097 4048000000-E 902 REINF CONC FOUNDTN 1 CY 900.00 900.00 10.00 10.00 910.00 910.00
0098 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 174 LB 3.50 609.00 25.00 4350.00 4.00 696.00
0099 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,442 LF 8.00 11536.00 7.50 10815.00 8.10 11680.20
0100 4102000000-N 904 SIGN ERECTION, TYPE E 98 EA 55.00 5390.00 85.00 8330.00 60.00 5880.00
0101 4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 75.00 225.00 125.00 375.00 80.00 240.00
0102 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 1 EA 575.00 575.00 750.00 750.00 600.00 600.00
0103 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 2 EA 100.00 200.00 150.00 300.00 105.00 210.00
0104 4138000000-N 907 DISPOSE SUPPORT, STL BM 2 EA 50.00 100.00 1.50 3.00 50.00 100.00
0105 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 33 EA 10.00 330.00 1.50 49.50 10.00 330.00
0106 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 10.00 20.00 1.50 3.00 10.00 20.00
0107 4400000000-E 1110 WORK ZONE SIGNS (STAT) 548 SF 7.45 4082.60 7.45 4082.60 10.00 5480.00
0108  4405000000-E 1110 WORK ZONE SIGNS (PORT) 524 SF 8.85 4637.40 27.00 14148.00 10.00 5240.00
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0109 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 7.90 1580.00 14.00 2800.00 12.00 2400.00
0110 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2300.00 2300.00 5090.00 5090.00 3800.00 3800.00
0111  4430000000-N 1130 DRUMS 420 EA 41.00 17220.00 56.00 23520.00 48.00 20160.00
0112  4435000000-N 1135 CONES 50 EA 16.00 800.00 20.00 1000.00 24.00 1200.00
0113  4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 25.00 3600.00 30.50 4392.00 27.00 3888.00
0114 4455000000-N 1150 FLAGGER 240 DAY 650.00 156000.00 150.00 36000.00 280.00 67200.00
0115 4480000000-N 1165 TMA 1 EA 5300.00 5300.00 2200.00 2200.00 14000.00 14000.00
0116 4507000000-E 1170 WATER FILLED BARRIER 30 LF 84.00 2520.00 140.00 4200.00 210.00 6300.00
0117  4510000000-N 1190 LAW ENFORCEMENT 40 HR 70.00 2800.00 26.00 1040.00 48.00 1920.00
0118 4516000000-N 1180 SKINNY DRUM 200 EA 28.00 5600.00 15.00 3000.00 38.00 7600.00
0119  4650000000-N 1251 TEMP RAISED PVMT MRKS 928 EA 4.90 4547.20 4.00 3712.00 5.00 4640.00
0120 4685000000-E 1205 THERMO PVT MKG LINES 4"90 21,963 LF 0.58 12738.54 0.60 13177.80 0.90 19766.70
0121 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,182 LF 0.63 10194.66 0.70 11327.40 1.25 20227.50
0122 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,904 LF 1.80 5227.20 2.20 6388.80 2.75 7986.00
0123 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,092 LF 2.00 2184.00 2.50 2730.00 2.75 3003.00
0124 4700000000-E 1205 12"WIDE THERMO 90 MILS 777 LF 2.65 2059.05 5.00 3885.00 4.00 3108.00
0125 4710000000-E 1205 24"WIDE THERMO 120 MILS 944 LF 15.00 14160.00 9.00 8496.00 10.00 9440.00
0126 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 42 EA 110.00 4620.00 100.00 4200.00 110.00 4620.00
0127 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 80 EA 95.00 7600.00 130.00 10400.00 245.00 19600.00
0128 4810000000-E 1205 PAINT PVMT MARKINGS 4" 140,275 LF 0.16 22444.00 0.30 42082.50 0.21 29457.75
0129 4820000000-E 1205 PAINT PVMT MARKINGS 8" 700 LF 0.50 350.00 1.00 700.00 1.50 1050.00
0130 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,650 LF 2.00 3300.00 4.00 6600.00 3.00 4950.00
0131 4840000000-N 1205 PAINT PVT MKG CHARACTER 42 EA 55.00 2310.00 60.00 2520.00 25.00 1050.00
0132 4845000000-N 1205 PAINT PVT MKG SYMBOL 110 EA 40.00 4400.00 50.00 5500.00 25.00 2750.00
0133  4850000000-E 1205 LINE REMOVAL 4" WIDE 14,346 LF 0.80 11476.80 0.60 8607.60 0.50 7173.00
0134 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 100.00 400.00 60.00 240.00 5.00 20.00
0135  4900000000-N 1251 PERM RAISED PVMT MARKERS 813 EA 4.90 3983.70 4.00 3252.00 5.00 4065.00
0136 4915000000-E 1264 7' U-CHANNEL POSTS 9 EA 50.00 450.00 75.00 675.00 50.00 450.00
0137 4955000000-N 1264 OBJECT MARKERS (END OF RD) 9 EA 60.00 540.00 75.00 675.00 60.00 540.00
0138 6000000000-E 1605 TEMPORARY SILT FENCE 21,025 LF 0.01 210.25 1.00 21025.00 3.00 63075.00
0139 6006000000-E 1610 EROS CONTRL STONE CL A 860 TON 0.01 8.60 30.00 25800.00 43.00 36980.00
0140 6009000000-E 1610 EROS CONTRL STONE CL B 2,300 TON 0.01 23.00 55.00 126500.00 45.00 103500.00
0141 6012000000-E 1610 SEDIMENT CONTROL STONE 2,670 TON 0.01 26.70 30.00 80100.00 42.50 113475.00
0142 6015000000-E 1615 TEMPORARY MULCHING 23.5 ACR 550.00 12925.00 650.00 15275.00 1000.00 23500.00
0143 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 LB 3.00 3900.00 2.00 2600.00 4.00 5200.00
0144 6021000000-E 1620 FERT FOR TEMP SEEDING 7.5 TON 900.00 6750.00 800.00 6000.00 1500.00 11250.00
0145 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,745 LF 5.00 8725.00 8.00 13960.00 12.00 20940.00
0146 6029000000-E SP SAFETY FENCE 3,600 LF 2.00 7200.00 2.00 7200.00 2.00 7200.00
0147 6030000000-E 1630 SILT EXCAVATION 7,750 CY 0.01 77.50 8.90 68975.00 4.50 34875.00
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0148 6036000000-E 1631 MATTING FOR EROS CONTROL 9,000 SY 1.35 12150.00 1.45 13050.00 2.00 18000.00
0149 6037000000-E SP  COIR FIBER MAT 100 SY 9.00 900.00 3.25 325.00 4.00 400.00
0150 6038000000-E SP  PERM SOIL REINF MAT 100 SY 9.00 900.00 4.00 400.00 6.00 600.00
0151 6042000000-E 1632 1/4" HARDWARE CLOTH 6,405 LF 3.50 22417.50 3.00 19215.00 4.10 26260.50
0152 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 170 SY 7.00 1190.00 3.50 595.00 9.00 1530.00
0153 6045000000-E SP :;‘J)EMPORARY PIPE 220 LF 82.00 18040.00 82.00 18040.00 82.00 18040.00
0154 6069000000-E 1638 STILLING BASINS 502 CY 0.01 5.02 10.00 5020.00 15.00 7530.00
0155 6071010000-E SP WATTLE 2,100 LF 7.00 14700.00 6.30 13230.00 7.25 15225.00
0156 6071012000-E SP COIR FIBER WATTLE 180 LF 9.00 1620.00 8.65 1557.00 10.00 1800.00
0157 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,010 LB 4.00 4040.00 13.00 13130.00 9.00 9090.00
0158 6071030000-E 1640 COIR FIBER BAFFLE 2,440 LF 4.00 9760.00 3.50 8540.00 6.00 14640.00
0159 6071050000-E SP (1 lS/;I‘;VIMER 8 EA 878.57 7028.56 895.00 7160.00 1000.00 8000.00
0160 6071050000-E SP :;'I“)SKIMMER 1 EA 1080.82 1080.82 1050.00 1050.00 1500.00 1500.00
0161 6084000000-E 1660 SEEDING AND MULCHING 22 ACR 2280.00 50160.00 1600.00 35200.00 2500.00 55000.00
0162 6087000000-E 1660 MOWING 11 ACR 100.00 1100.00 100.00 1100.00 250.00 2750.00
0163 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 10.00 2500.00 5.50 1375.00 15.00 3750.00
0164 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1200.00 1200.00 800.00 800.00 1500.00 1500.00
0165 6096000000-E 1662 SEED FOR SUPP SEEDING 625 LB 3.25 2031.25 5.50 3437.50 5.00 3125.00
0166 6108000000-E 1665 FERTILIZER TOPDRESSING 18.25 TON 725.00 13231.25 800.00 14600.00 1000.00 18250.00
0167 6111000000-E SP  IMPERVIOUS DIKE 480 LF 7.90 3792.00 20.00 9600.00 40.00 19200.00
0168 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 60.00 600.00 70.00 700.00
0169 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 150.00 11250.00 270.00 20250.00 600.00 45000.00
0170 6117500000-N SP CONC WASHOUT STRUCTURE 6 EA 411.24 2467.44 620.00 3720.00 1100.00 6600.00
0171 6123000000-E 1670 REFORESTATION 0.1 ACR 1100.00 110.00 5000.00 500.00 10000.00 1000.00
0172 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 12 EA 575.00 6900.00 575.00 6900.00 575.00 6900.00
0173 7060000000-E 1705 SIGNAL CABLE 9,069 LF 1.40 12696.60 1.40 12696.60 1.40 12696.60
0174 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 44 EA 650.00 28600.00 650.00 28600.00 650.00 28600.00
0175 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 14 EA 800.00 11200.00 800.00 11200.00 800.00 11200.00
0176  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1050.00 5250.00 1050.00 5250.00 1050.00 5250.00
0177 7264000000-E 1710 MESSENGER CABLE (3/8") 3,075 LF 3.00 9225.00 3.00 9225.00 3.00 9225.00
0178 7279000000-E 1715 TRACER WIRE 6,060 LF 0.53 3211.80 0.53 3211.80 0.53 3211.80
0179 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 12,845 LF 6.25 80281.25 6.25 80281.25 6.25 80281.25
0180 7300000000-E 1715 tJZN;{-)\VED TRENCH (#xseir) 245 LF 8.00 1960.00 8.00 1960.00 8.00 1960.00
0181 7300000000-E 1715 éN;{-)\VED TRENCH (#xsneir) 110 LF 10.00 1100.00 10.00 1100.00 10.00 1100.00
0182 7301000000-E 1715 DIRECT DRILL (*hsiitinr) 1,305 LF 16.00 20880.00 16.00 20880.00 16.00 20880.00

1,29
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0183 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 47 EA 475.00 22325.00 475.00 22325.00 475.00 22325.00
0184 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 26 EA 650.00 16900.00 650.00 16900.00 650.00 16900.00
0185 7372000000-N 1721 GUY ASSEMBLY 6 EA 400.00 2400.00 400.00 2400.00 400.00 2400.00
0186 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 875.00 875.00 875.00 875.00 875.00 875.00
0187 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 575.00 1725.00 575.00 1725.00 575.00 1725.00
0188 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5,032 LF 5.25 26418.00 5.25 26418.00 5.25 26418.00
0189 7456000000-E 1726 I(_1E4A2D)—IN CABLE(**#¥ikex) 19,300 LF 1.00 19300.00 1.00 19300.00 1.00 19300.00
0190 7481000000-N SP SITE SURVEY 2 EA 1500.00 3000.00 1500.00 3000.00 1500.00 3000.00
0191 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 8 EA 725.00 5800.00 725.00 5800.00 725.00 5800.00
0192 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 8 EA 4500.00 36000.00 4500.00 36000.00 4500.00 36000.00
0193 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 2 EA 4500.00 9000.00 4500.00 9000.00 4500.00 9000.00
0194 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 2 EA 1150.00 2300.00 1150.00 2300.00 1150.00 2300.00
0195 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 360 LF 2.75 990.00 2.75 990.00 2.75 990.00
0196 7516000000-E 1730 EZZ(Z)MMUNICATIONS CABLE (** FIBER) 6,420 LF 2.10 13482.00 2.10 13482.00 2.10 13482.00
0197 7540000000-N 1731 SPLICE ENCLOSURE 5 EA 1130.00 5650.00 1130.00 5650.00 1130.00 5650.00
0198 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1575.00 7875.00 1575.00 7875.00 1575.00 7875.00
0199 7566000000-N 1733 DELINEATOR MARKER 4 EA 115.00 460.00 115.00 460.00 115.00 460.00
0200 7576000000-N SP METAL STRAIN SIGNAL POLE 20 EA 9300.00 186000.00 9300.00 186000.00 9300.00 186000.00
0201 7613000000-N SP SOIL TEST 20 EA 725.00 14500.00 725.00 14500.00 725.00 14500.00
0202 7614100000-E SP DRILLED PIER FOUND 140 CY 675.00 94500.00 675.00 94500.00 675.00 94500.00
0203 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 400.00 400.00 400.00 400.00 400.00 400.00
0204 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 12 EA 1400.00 16800.00 1400.00 16800.00 1400.00 16800.00
0205 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 850.00 3400.00 850.00 3400.00 850.00 3400.00
0206 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 5 EA 400.00 2000.00 400.00 2000.00 400.00 2000.00
0207 7696000000-N 1751 CONTLRS WITH CBNT (F*ikitiioioki) 4 EA 15000.00 60000.00 15000.00 60000.00 15000.00 60000.00
(TYPE 2070E, BASE MOUNTED)
0208 7708000000-N 1751 DETECTOR CARD (¥**ikiorx) 30 EA 105.00 3150.00 105.00 3150.00 105.00 3150.00
(TYPE 2070)
0209 7901000000-N 1753 CABINET BASE EXTENDER 4 EA 400.00 1600.00 400.00 1600.00 400.00 1600.00
0210 7901010000-N 1753 CABINET BASE ADAPTER 1 EA 400.00 400.00 400.00 400.00 400.00 400.00
0211 7960000000-N SP METAL POLE FOUND REMVL 4 EA 1500.00 6000.00 1500.00 6000.00 1500.00 6000.00
0212 7972000000-N SP METAL POLE REMOVAL 4 EA 550.00 2200.00 550.00 2200.00 550.00 2200.00
0213 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 5510.00 27550.00 5510.00 27550.00 5510.00 27550.00
ETHERNET EDGE SWITCH
0214 7980000000-N SP GENERIC SIGNAL ITEM (EA) 16 EA 125.00 2000.00 125.00 2000.00 125.00 2000.00
JUNCTION BOX MARKER
0215 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 12000.00 12000.00 12000.00 12000.00 12000.00 12000.00

MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
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BMCO CONSTRUCTION, INC.

COMPANY
ROANOKE, VA ROCKY MOUNT, NC LUMBERTON, NC

0222 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 108 LF 399.00 43092.00 399.00 43092.00 460.00 49680.00
(36", 0.25"

0223 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 76 LF 501.00 38076.00 709.00 53884.00 577.00 43852.00
(42", 0.25"

0224 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 108 LF 709.00 76572.00 501.00 54108.00 816.00 88128.00
(36", 0.25"

0225 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 76 LF 829.00 63004.00 829.00 63004.00 954.00 72504.00
(42", 0.25"
CULVERT ITEMS

0216 8056000000-N 402 REMV EXIST STR itk Lump Sum 10000.00 10000.00 65000.00
(11+51.56 -DRW1-)

0217 8126000000-N 414 CULV EXCAV @ *wwrkiorrk Lump Sum 15000.00 15000.00 25000.00
(11+51.56 -DRW1-)

0218 8126000000-N 414 CULV EXCAV @ it Lump Sum 25000.00 25000.00 35000.00
(120+01.00 -L-)

0219 8133000000-E 414 FND CONDIT MAT, BOX CULV 363 TON 50.00 18150.00 50.00 18150.00 50.00 18150.00

0220 8196000000-E 420 CLASS A CONCRETE (CULV) 550.5 CY 645.00 355072.50 645.00 355072.50 665.00 366082.50

0221 8245000000-E 425 REINF STEEL (CULVERT) 59,687 LB 1.00 59687.00 1.00 59687.00 1.10 65655.70
CONTRACT TOTAL TOTAL 13233085.00 TOTAL 13265515.40 TOTAL 13771318.89
ROADWAY ITEMS SUB-TOTAL 12750175.50 SUB-TOTAL 12782605.90 SUB-TOTAL 13196430.69
CULVERT ITEMS SUB-TOTAL 482909.50 SUB-TOTAL 482909.50 SUB-TOTAL 574888.20



FEB 05, 2018 09:06 AM
34929.3.3

TIP NO U-3334B
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

JOHNSTON

2:00 PM 8/ 14 003
JAN 16 2018 C204060
2.130 MI

ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

W C ENGLISH INCORPORATED

COMPANY
WILSON, NC RALEIGH, NC LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 709200.00 740000.00 755158.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 162000.00 110000.00 211304.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2500000.00 2500000.00 1000000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 10000.00 10000.00 5500.00 5500.00 5791.00 5791.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1500.00 1500.00 2500.00 2500.00 2106.00 2106.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 19,000 CY 14.25 270750.00 12.00 228000.00 8.85 168150.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 6,400 CY 35.50 227200.00 16.00 102400.00 8.75 56000.00
0008 0106000000-E 230 BORROW EXCAVATION 126,000 CY 0.01 1260.00 3.50 441000.00 10.50 1323000.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,360 CY 19.25 26180.00 7.50 10200.00 7.70 10472.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,340 SY 4.25 35445.00 8.25 68805.00 2.90 24186.00
0011 0192000000-N 260 PROOF ROLLING 20 HR 310.00 6200.00 240.00 4800.00 219.00 4380.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 35,000 CY 0.01 350.00 7.00 245000.00 10.20 357000.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 47,300 SY 211 99803.00 2.35 111155.00 2.10 99330.00
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,330 TON 30.00 39900.00 40.00 53200.00 26.00 34580.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 4,180 SY 4.00 16720.00 2.75 11495.00 2.65 11077.00
0016 0335200000-E 305 15" DRAINAGE PIPE 280 LF 40.60 11368.00 57.00 15960.00 27.40 7672.00
0017 0335300000-E 305 18" DRAINAGE PIPE 16 LF 45.70 731.20 87.00 1392.00 31.60 505.60
0018 0335600000-E 305 36" DRAINAGE PIPE 844 LF 96.50 81446.00 78.00 65832.00 71.55 60388.20
0019 0335700000-E 305 42" DRAINAGE PIPE 16 LF 126.40 2022.40 130.00 2080.00 84.20 1347.20
0020 0354000000-E 310 ’(‘;‘;R\(/:) PIPE CULY #*x+** 1,788 LF 49.00 87612.00 56.00 100128.00 45.85 81979.80
0021 0354000000-E 310 ’(‘;‘;R\(/:) PIPE CULY #*x+** 236 LF 58.20 13735.20 61.00 14396.00 52.60 12413.60
0022 0354000000-E 310 ’(‘;’;R\(/Z) PIPE CULY #*x+** 44 LF 112.00 4928.00 73.00 3212.00 72.70 3198.80
0023 0354000000-E 310 ’(‘;;R\(/:) PIPE CULY #*x+** 212 LF 165.20 35022.40 140.00 29680.00 122.00 25864.00
0024 0354000000-E 310 ’(‘:‘ZR\(/Z) PIPE CULYV #*x+** 92 LF 188.14 17308.88 205.00 18860.00 155.00 14260.00
0025 0366000000-E 310 15"RCPIPE CULV I 860 LF 40.20 34572.00 45.00 38700.00 39.50 33970.00
0026 0372000000-E 310 18"RCPIPE CULV I 148 LF 46.50 6882.00 48.00 7104.00 44.00 6512.00
0027 0378000000-E 310 24"RCPIPECULV I 1,420 LF 53.25 75615.00 54.00 76680.00 56.30 79946.00
0028 0384000000-E 310 30"RCPIPE CULV I 24 LF 80.60 1934.40 82.00 1968.00 73.70 1768.80
0029 0390000000-E 310 36"RCPIPE CULV I 692 LF 91.35 63214.20 98.00 67816.00 94.75 65567.00
0030 0414000000-E 310 60"RC PIPE CULV Il 276 LF 300.00 82800.00 220.00 60720.00 252.70 69745.20
0031 0448000000-E 310 ’(‘;;I)?CP CULV CLASS IV 168 LF 383.00 64344.00 345.00 57960.00 376.00 63168.00
0032 0448200000-E 310 15"RCP CULV CLASS IV 1,841 LF 41.25 75941.25 46.00 84686.00 42.00 77322.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 1,304 LF 47.00 61288.00 53.00 69112.00 48.00 62592.00
0034 0448400000-E 310 24"RCP CULV CLASS IV 1,260 LF 66.00 83160.00 69.00 86940.00 62.00 78120.00
0035 0448500000-E 310 30"RCP CULV CLASS IV 192 LF 105.20 20198.40 118.00 22656.00 82.00 15744.00
0036 0448600000-E 310 36" RCP CULV CLASS IV 392 LF 120.50 47236.00 105.00 41160.00 107.00 41944.00



FEB 05, 2018 09:06 AM
34929.3.3

TIP NO U-3334B
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.
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JAN 16 2018 C204060
2.130 MI

ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

W C ENGLISH INCORPORATED

COMPANY
WILSON, NC RALEIGH, NC LYNCHBURG, VA
0037 0582000000-E 310 15" CS PIPE CULV 0.064" 61 LF 45.46 2773.06 56.00 3416.00 39.50 2409.50
0038 0636000000-E 310 :;_5C% %léi())w Fee THICK 2 EA 386.00 772.00 340.00 680.00 305.00 610.00
0039 0995000000-E 340 PIPE REMOVAL 1,886 LF 18.00 33948.00 36.00 67896.00 21.00 39606.00
0040 1011000000-N 500 FINE GRADING Lump Sum 450000.00 813890.50 838742.00
0041 1099500000-E 505 SHALLOW UNDERCUT 3,100 CY 20.00 62000.00 17.00 52700.00 9.00 27900.00
0042 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,000 TON 24.00 168000.00 20.00 140000.00 18.10 126700.00
0043 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 250 TON 36.00 9000.00 25.00 6250.00 24.50 6125.00
0044 1121000000-E 520 AGGREGATE BASE COURSE 24,300 TON 30.00 729000.00 22.00 534600.00 21.90 532170.00
0045 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 25.00 25000.00 37.00 37000.00 24.50 24500.00
0046 1275000000-E 600 PRIME COAT 24,357 GAL 5.77 140539.89 1.00 24357.00 3.85 93774.45
0047 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 13,970 SY 2.05 28638.50 2.30 32131.00 3.30 46101.00
0048 1297000000-E 607 ?g,HSL ASP PVMT ****" DTH 5,250 SY 3.85 20212.50 4.20 22050.00 4.00 21000.00
0049 1330000000-E 607 INCIDENTAL MILLING 4,860 SY 5.75 27945.00 9.00 43740.00 17.00 82620.00
0050 1489000000-E 610 ASP CONC BASE CRS B25.0B 18,090 TON 57.60 1041984.00 54.00 976860.00 55.80 1009422.00
0051 1498000000-E 610 ASP CONC INTR CRS 119.0B 18,880 TON 52.70 994976.00 50.00 944000.00 56.85 1073328.00
0052 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,570 TON 56.95 943661.50 46.00 762220.00 56.85 942004.50
0053 1575000000-E 620 ASP FOR PLANT MIX 2,700 TON 313.75 847125.00 400.00 1080000.00 374.00 1009800.00
0054 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 570 TON 195.50 111435.00 140.00 79800.00 254.00 144780.00
0055 2000000000-N 806 RIGHT-OF-WAY MARKERS 78 EA 250.00 19500.00 265.00 20670.00 181.00 14118.00
0056 2022000000-E 815 SUBDRAIN EXCAVATION 1,344 CY 25.00 33600.00 25.00 33600.00 26.30 35347.20
0057 2033000000-E 815 SUBDRAIN FINE AGGREGATE 672 CY 45.00 30240.00 45.00 30240.00 47.40 31852.80
0058 2044000000-E 815 6" PERF SUBDRN PIPE 4,000 LF 12.00 48000.00 12.00 48000.00 12.65 50600.00
0059 2070000000-N 815 SUBDRN PIPE OUTLET 8 EA 350.00 2800.00 400.00 3200.00 368.50 2948.00
0060 2077000000-E 815 6" OUTLET PIPE 48 LF 30.00 1440.00 30.00 1440.00 31.65 1519.20
0061 2209000000-E 838 ENDWALLS 9 CY 1005.00 9045.00 1500.00 13500.00 848.00 7632.00
0062 2220000000-E 838 REINFORCED ENDWALLS 119 CY 1155.00 13744.50 1900.00 22610.00 1185.00 14101.50
0063 2286000000-N 840 MASNRY DRAINAGE STRUCT 131 EA 1720.00 225320.00 2200.00 288200.00 1421.50 186216.50
0064 2297000000-E 840 MASNRY DRAINAGE STRUCT 22.093 CY 1900.00 41976.70 2300.00 50813.90 1263.00 27903.46
0065 2308000000-E 840 MASNRY DRAINAGE STRUCT 8.6 LF 306.50 2635.90 125.00 1075.00 263.00 2261.80
0066 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 475.00 475.00 460.00 460.00 379.00 379.00
0067 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 EA 575.00 7475.00 1050.00 13650.00 632.00 8216.00
0068 2364200000-N 840 FRAME W/2GRTS 840.20 STD 19 EA 585.00 11115.00 1000.00 19000.00 579.00 11001.00
0069 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 585.00 2925.00 990.00 4950.00 877.00 4385.00
0070 2366000000-N 840 FRAME W/2GRTS 840.24 STD 13 EA 595.00 7735.00 980.00 12740.00 884.00 11492.00
0071 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 586.00 586.00 990.00 990.00 642.00 642.00
0072 2374000000-N 840 FRAME-GRT-HD 840.03 ** 17 EA 590.00 10030.00 740.00 12580.00 684.00 11628.00

®



FEB 05, 2018 09:06 AM JOHNSTON 2:00PM 10/ 14 003
34929.3.3 JAN 16 2018 C204060

TIP NO U-3334B 2.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

ST WOOTEN CORPORATION FSC Il LLC DBA FRED SMITH W C ENGLISH INCORPORATED
COMPANY

WILSON, NC RALEIGH, NC LYNCHBURG, VA

0073 2374000000-N 840 l(:FF§AME—GRT—HD 840.03 ** 35 EA 610.00 21350.00 740.00 25900.00 706.00 24710.00
0074 2374000000-N 840 l(:g)AME-GRT—HD 840.03 ** 28 EA 610.00 17080.00 760.00 21280.00 705.00 19740.00
0075 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 430.00 860.00 560.00 1120.00 448.00 896.00
0076 2418000000-E SP FRM W/GRATES, DRIVEWY DI 84 LF 191.00 16044.00 180.00 15120.00 500.00 42000.00
0077 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 9 EA 2520.00 22680.00 675.00 6075.00 1504.00 13536.00
0078 2538000000-E 846 :;“—’;I"‘)CONCRETE CURB & GUTTER 3,250 LF 23.50 76375.00 16.00 52000.00 27.50 89375.00
0079 2542000000-E 846 1'-6" CONC CURB & GUTTER 11,700 LF 17.00 198900.00 12.50 146250.00 21.20 248040.00
0080 2549000000-E 846 2'-6" CONC CURB & GUTTER 10,950 LF 23.00 251850.00 14.50 158775.00 23.40 256230.00
0081 2580000000-E 846 CONCRETE VALLEY GUTTER 170 LF 36.00 6120.00 26.00 4420.00 66.00 11220.00
0082 2591000000-E 848 4" CONCRETE SIDEWALK 4,320 SY 33.00 142560.00 30.00 129600.00 60.00 259200.00
0083 2605000000-N 848 CONCRETE CURB RAMPS 25 EA 1150.00 28750.00 1900.00 47500.00 1369.00 34225.00
0084 2612000000-E 848 6" CONCRETE DRIVEWAY 160 SY 115.00 18400.00 48.00 7680.00 124.00 19840.00
0085 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,020 SY 52.00 105040.00 57.00 115140.00 67.50 136350.00
0086 2860000000-N 859 CONVERT CBTO JB 1 EA 1400.00 1400.00 1250.00 1250.00 1053.00 1053.00
0087 3030000000-E 862 STL BEAM GUARDRAIL 500 LF 16.00 8000.00 28.50 14250.00 30.00 15000.00
0088 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 50.00 500.00 11.00 110.00 11.60 116.00
0089 3210000000-N 862 GREND TYPE CAT-1 2 EA 700.00 1400.00 550.00 1100.00 579.00 1158.00
0090 3287000000-N SP GREND TYPE TL-3 2 EA 3000.00 6000.00 3100.00 6200.00 3264.00 6528.00
0091 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 6,910 LF 3.25 22457.50 3.25 22457.50 3.45 23839.50
0092 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 450 EA 16.00 7200.00 16.00 7200.00 16.90 7605.00
0093 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 84 EA 30.00 2520.00 30.00 2520.00 31.60 2654.40
0094 3628000000-E 876 RIP RAP, CLASS | 550 TON 52.00 28600.00 54.00 29700.00 49.00 26950.00
0095 3649000000-E 876 RIP RAP, CLASS B 70 TON 51.75 3622.50 85.00 5950.00 65.00 4550.00
0096 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,290 SY 4.30 5547.00 2.50 3225.00 3.00 3870.00
0097 4048000000-E 902 REINF CONC FOUNDTN 1 CY 10.00 10.00 1300.00 1300.00 11.00 11.00
0098 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 174 LB 25.00 4350.00 4.50 783.00 27.00 4698.00
0099 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,442 LF 7.50 10815.00 7.00 10094.00 8.00 11536.00
0100 4102000000-N 904 SIGN ERECTION, TYPE E 98 EA 85.00 8330.00 130.00 12740.00 90.00 8820.00
0101 4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 125.00 375.00 120.00 360.00 132.00 396.00
0102 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 1 EA 750.00 750.00 250.00 250.00 790.00 790.00
0103 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 2 EA 150.00 300.00 130.00 260.00 158.00 316.00
0104 4138000000-N 907 DISPOSE SUPPORT, STL BM 2 EA 1.50 3.00 1000.00 2000.00 1.60 3.20
0105 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 33 EA 1.50 49.50 20.00 660.00 1.60 52.80
0106 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 1.50 3.00 15.00 30.00 1.60 3.20
0107 4400000000-E 1110 WORK ZONE SIGNS (STAT) 548 SF 7.95 4356.60 8.00 4384.00 12.00 6576.00

0108  4405000000-E 1110 WORK ZONE SIGNS (PORT) 524 SF 27.00 14148.00 20.00 10480.00 21.00 11004.00
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ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

W C ENGLISH INCORPORATED

COMPANY
WILSON, NC RALEIGH, NC LYNCHBURG, VA
0109 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 8.43 1686.00 8.00 1600.00 12.00 2400.00
0110 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 6400.00 6400.00 5000.00 5000.00 4011.00 4011.00
0111  4430000000-N 1130 DRUMS 420 EA 78.50 32970.00 40.00 16800.00 60.00 25200.00
0112 4435000000-N 1135 CONES 50 EA 10.00 500.00 20.00 1000.00 46.00 2300.00
0113  4445000000-E 1145 BARRICADES (TYPE Il 144 LF 26.69 3843.36 25.00 3600.00 46.00 6624.00
0114 4455000000-N 1150 FLAGGER 240 DAY 243.50 58440.00 475.00 114000.00 263.00 63120.00
0115 4480000000-N 1165 TMA 1 EA 5100.00 5100.00 2500.00 2500.00 14311.00 14311.00
0116 4507000000-E 1170 WATER FILLED BARRIER 30 LF 84.00 2520.00 110.00 3300.00 110.00 3300.00
0117 4510000000-N 1190 LAW ENFORCEMENT 40 HR 60.00 2400.00 60.00 2400.00 59.00 2360.00
0118 4516000000-N 1180 SKINNY DRUM 200 EA 20.00 4000.00 35.00 7000.00 69.00 13800.00
0119 4650000000-N 1251 TEMP RAISED PVMT MRKS 928 EA 4.90 4547.20 5.00 4640.00 5.30 4918.40
0120 4685000000-E 1205 THERMO PVT MKG LINES 4"90 21,963 LF 0.58 12738.54 0.90 19766.70 1.00 21963.00
0121 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,182 LF 0.63 10194.66 1.25 20227.50 1.30 21036.60
0122 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,904 LF 1.80 5227.20 2.75 7986.00 2.90 8421.60
0123 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,092 LF 2.00 2184.00 2.75 3003.00 2.90 3166.80
0124 4700000000-E 1205 12"WIDE THERMO 90 MILS 777 LF 2.65 2059.05 4.00 3108.00 4.20 3263.40
0125 4710000000-E 1205 24"WIDE THERMO 120 MILS 944 LF 15.00 14160.00 10.00 9440.00 10.50 9912.00
0126 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 42 EA 110.00 4620.00 110.00 4620.00 116.00 4872.00
0127 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 80 EA 95.00 7600.00 245.00 19600.00 258.00 20640.00
0128 4810000000-E 1205 PAINT PVMT MARKINGS 4" 140,275 LF 0.16 22444.00 0.21 29457.75 0.25 35068.75
0129 4820000000-E 1205 PAINT PVMT MARKINGS 8" 700 LF 0.50 350.00 1.50 1050.00 1.60 1120.00
0130 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,650 LF 2.00 3300.00 3.00 4950.00 3.20 5280.00
0131 4840000000-N 1205 PAINT PVT MKG CHARACTER 42 EA 55.00 2310.00 25.00 1050.00 26.30 1104.60
0132 4845000000-N 1205 PAINT PVT MKG SYMBOL 110 EA 40.00 4400.00 25.00 2750.00 26.30 2893.00
0133 4850000000-E 1205 LINE REMOVAL 4" WIDE 14,346 LF 0.80 11476.80 0.50 7173.00 0.55 7890.30
0134 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 100.00 400.00 50.00 200.00 53.00 212.00
0135 4900000000-N 1251 PERM RAISED PVMT MARKERS 813 EA 4.90 3983.70 5.00 4065.00 5.30 4308.90
0136 4915000000-E 1264 7' U-CHANNEL POSTS 9 EA 75.00 675.00 55.00 495.00 79.00 711.00
0137 4955000000-N 1264 OBJECT MARKERS (END OF RD) 9 EA 75.00 675.00 100.00 900.00 79.00 711.00
0138 6000000000-E 1605 TEMPORARY SILT FENCE 21,025 LF 1.60 33640.00 2.00 42050.00 2.15 45203.75
0139 6006000000-E 1610 EROS CONTRL STONE CL A 860 TON 51.50 44290.00 40.00 34400.00 45.00 38700.00
0140 6009000000-E 1610 EROS CONTRL STONE CL B 2,300 TON 51.25 117875.00 22.00 50600.00 44.00 101200.00
0141 6012000000-E 1610 SEDIMENT CONTROL STONE 2,670 TON 4.50 12015.00 19.00 50730.00 39.00 104130.00
0142 6015000000-E 1615 TEMPORARY MULCHING 23.5 ACR 560.00 13160.00 800.00 18800.00 842.00 19787.00
0143 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 LB 1.50 1950.00 4.00 5200.00 4.25 5525.00
0144 6021000000-E 1620 FERT FOR TEMP SEEDING 7.5 TON 1000.00 7500.00 700.00 5250.00 948.00 7110.00
0145 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,745 LF 2.00 3490.00 12.00 20940.00 13.00 22685.00
0146 6029000000-E SP SAFETY FENCE 3,600 LF 1.20 4320.00 2.00 7200.00 2.15 7740.00
0147 6030000000-E 1630 SILT EXCAVATION 7,750 CY 1.50 11625.00 5.00 38750.00 1.00 7750.00



FEB 05, 2018 09:06 AM JOHNSTON 2:00PM 12/ 14 003
34929.3.3 JAN 16 2018 C204060

TIP NO U-3334B 2.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

ST WOOTEN CORPORATION FSC Il LLC DBA FRED SMITH W C ENGLISH INCORPORATED
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WILSON, NC RALEIGH, NC LYNCHBURG, VA
0148 6036000000-E 1631 MATTING FOR EROS CONTROL 9,000 SY 1.40 12600.00 1.50 13500.00 1.50 13500.00
0149 6037000000-E SP  COIR FIBER MAT 100 SY 3.00 300.00 10.00 1000.00 9.50 950.00
0150 6038000000-E SP  PERM SOIL REINF MAT 100 SY 4.00 400.00 11.00 1100.00 9.50 950.00
0151 6042000000-E 1632 1/4" HARDWARE CLOTH 6,405 LF 2.00 12810.00 3.50 22417.50 3.65 23378.25
0152 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 170 SY 4.00 680.00 10.00 1700.00 6.15 1045.50
0153 6045000000-E SP :;:I")EMPORARY PIPE 220 LF 82.00 18040.00 95.00 20900.00 90.00 19800.00
0154 6069000000-E 1638 STILLING BASINS 502 CY 10.00 5020.00 10.00 5020.00 11.00 5522.00
0155 6071010000-E SP WATTLE 2,100 LF 1.35 2835.00 8.50 17850.00 7.40 15540.00
0156 6071012000-E SP COIR FIBER WATTLE 180 LF 6.50 1170.00 9.25 1665.00 9.50 1710.00
0157 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,010 LB 0.20 202.00 3.00 3030.00 4.20 4242.00
0158 6071030000-E 1640 COIR FIBER BAFFLE 2,440 LF 0.70 1708.00 4.00 9760.00 4.20 10248.00
0159 6071050000-E SP (1 lS/;I‘;VIMER 8 EA 2600.00 20800.00 1700.00 13600.00 739.00 5912.00
0160 6071050000-E SP :;'I“)SKIMMER 1 EA 3800.00 3800.00 1900.00 1900.00 1011.00 1011.00
0161 6084000000-E 1660 SEEDING AND MULCHING 22 ACR 1700.00 37400.00 1900.00 41800.00 2001.00 44022.00
0162 6087000000-E 1660 MOWING 11 ACR 100.00 1100.00 200.00 2200.00 211.00 2321.00
0163 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 6.50 1625.00 5.00 1250.00 5.30 1325.00
0164 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 700.00 700.00 700.00 700.00 737.00 737.00
0165 6096000000-E 1662 SEED FOR SUPP SEEDING 625 LB 6.50 4062.50 3.00 1875.00 3.20 2000.00
0166 6108000000-E 1665 FERTILIZER TOPDRESSING 18.25 TON 1000.00 18250.00 400.00 7300.00 842.00 15366.50
0167 6111000000-E SP  IMPERVIOUS DIKE 480 LF 20.00 9600.00 22.00 10560.00 22.00 10560.00
0168 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 20.00 200.00 200.00 2000.00 158.00 1580.00
0169 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 200.00 15000.00 10.00 750.00 158.00 11850.00
0170 6117500000-N SP CONC WASHOUT STRUCTURE 6 EA 3300.00 19800.00 1500.00 9000.00 3421.00 20526.00
0171 6123000000-E 1670 REFORESTATION 0.1 ACR 15000.00 1500.00 2500.00 250.00 1264.00 126.40
0172 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 12 EA 575.00 6900.00 575.00 6900.00 605.00 7260.00
0173 7060000000-E 1705 SIGNAL CABLE 9,069 LF 1.40 12696.60 1.40 12696.60 1.50 13603.50
0174 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 44 EA 650.00 28600.00 650.00 28600.00 684.00 30096.00
0175 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 14 EA 800.00 11200.00 800.00 11200.00 842.00 11788.00
0176  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1050.00 5250.00 1050.00 5250.00 1106.00 5530.00
0177 7264000000-E 1710 MESSENGER CABLE (3/8") 3,075 LF 3.00 9225.00 3.00 9225.00 3.20 9840.00
0178 7279000000-E 1715 TRACER WIRE 6,060 LF 0.53 3211.80 0.53 3211.80 0.60 3636.00
0179 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 12,845 LF 6.25 80281.25 6.25 80281.25 6.60 84777.00
0180 7300000000-E 1715 tJZN;{-)\VED TRENCH (#xseir) 245 LF 8.00 1960.00 8.00 1960.00 8.45 2070.25
0181 7300000000-E 1715 éN;{-)\VED TRENCH (#xsneir) 110 LF 10.00 1100.00 10.00 1100.00 10.55 1160.50
0182 7301000000-E 1715 DIRECT DRILL (*hsiitinr) 1,305 LF 16.00 20880.00 16.00 20880.00 16.80 21924.00

1,29



FEB 05, 2018 09:06 AM

34929.3.3

TIP NO

U-3334B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

JOHNSTON

2:00 PM
JAN 16 2018

2.130 MI

13/ 14 003
C204060

ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

W C ENGLISH INCORPORATED

COMPANY
WILSON, NC RALEIGH, NC LYNCHBURG, VA
0183  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 47 EA 475.00 22325.00 475.00 22325.00 500.00 23500.00
0184 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 26 EA 650.00 16900.00 650.00 16900.00 684.00 17784.00
0185 7372000000-N 1721 GUY ASSEMBLY 6 EA 400.00 2400.00 400.00 2400.00 421.00 2526.00
0186 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 875.00 875.00 875.00 875.00 921.00 921.00
0187 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 575.00 1725.00 575.00 1725.00 605.00 1815.00
0188  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5,032 LF 5.25 26418.00 5.25 26418.00 5.55 27927.60
0189 7456000000-E 1726 I(_1E4A2D)—IN CABLE(*r#itir) 19,300 LF 1.00 19300.00 1.00 19300.00 1.10 21230.00
0190 7481000000-N SP  SITE SURVEY 2 EA 1500.00 3000.00 1500.00 3000.00 1579.00 3158.00
0191 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 8 EA 725.00 5800.00 725.00 5800.00 764.00 6112.00
0192 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 8 EA 4500.00 36000.00 4500.00 36000.00 4738.00 37904.00
0193 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 2 EA 4500.00 9000.00 4500.00 9000.00 4738.00 9476.00
0194 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 2 EA 1150.00 2300.00 1150.00 2300.00 1211.00 2422.00
0195 7516000000-E 1730 E:l%MMUNICATIONS CABLE (** FIBER) 360 LF 2.75 990.00 2.75 990.00 2.90 1044.00
0196 7516000000-E 1730 EZZ(Z)MMUNICATIONS CABLE (** FIBER) 6,420 LF 2.10 13482.00 2.10 13482.00 2.20 14124.00
0197 7540000000-N 1731 SPLICE ENCLOSURE 5 EA 1130.00 5650.00 1130.00 5650.00 1190.00 5950.00
0198 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1575.00 7875.00 1575.00 7875.00 1658.00 8290.00
0199 7566000000-N 1733 DELINEATOR MARKER 4 EA 115.00 460.00 115.00 460.00 121.00 484.00
0200 7576000000-N SP METAL STRAIN SIGNAL POLE 20 EA 9300.00 186000.00 9300.00 186000.00 9792.00 195840.00
0201 7613000000-N SP SOIL TEST 20 EA 725.00 14500.00 725.00 14500.00 763.00 15260.00
0202 7614100000-E SP  DRILLED PIER FOUND 140 CY 675.00 94500.00 675.00 94500.00 711.00 99540.00
0203 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 400.00 400.00 400.00 400.00 421.00 421.00
0204 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 12 EA 1400.00 16800.00 1400.00 16800.00 1474.00 17688.00
0205 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 850.00 3400.00 850.00 3400.00 895.00 3580.00
0206 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 5 EA 400.00 2000.00 400.00 2000.00 421.00 2105.00
0207  7696000000-N 1751 CONTLRS WITH CBNT (i) 4 EA 15000.00 60000.00 15000.00 60000.00 15794.00 63176.00
(TYPE 2070E, BASE MOUNTED)
0208 7708000000-N 1751 DETECTOR CARD (*¥hstriorne) 30 EA 105.00 3150.00 105.00 3150.00 111.00 3330.00
(TYPE 2070)
0209 7901000000-N 1753 CABINET BASE EXTENDER 4 EA 400.00 1600.00 400.00 1600.00 421.00 1684.00
0210 7901010000-N 1753 CABINET BASE ADAPTER 1 EA 400.00 400.00 400.00 400.00 421.00 421.00
0211  7960000000-N SP METAL POLE FOUND REMVL 4 EA 1500.00 6000.00 1500.00 6000.00 1579.00 6316.00
0212 7972000000-N SP METAL POLE REMOVAL 4 EA 550.00 2200.00 550.00 2200.00 579.00 2316.00
0213 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 5510.00 27550.00 5510.00 27550.00 5802.00 29010.00
ETHERNET EDGE SWITCH
0214 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 125.00 2000.00 125.00 2000.00 132.00 2112.00
JUNCTION BOX MARKER
0215 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 12000.00 12000.00 12000.00 12000.00 12635.00 12635.00

MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE

ZONES



FEB 05, 2018 09:06 AM JOHNSTON 2:00PM 14/ 14 003
34929.3.3 JAN 16 2018 C204060

TIP NO U-3334B 2.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

ST WOOTEN CORPORATION FSC Il LLC DBA FRED SMITH W C ENGLISH INCORPORATED
COMPANY
WILSON, NC RALEIGH, NC LYNCHBURG, VA
0222 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 108 LF 410.00 44280.00 750.00 81000.00 484.00 52272.00
(36", 0.25"
0223 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 76 LF 515.00 39140.00 900.00 68400.00 608.00 46208.00
(42", 0.25"
0224 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 108 LF 1.00 108.00 1.00 108.00 859.00 92772.00
(36", 0.25"
0225 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 76 LF 1.00 76.00 1.00 76.00 1005.00 76380.00
(42", 0.25"
CULVERT ITEMS
0216 8056000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 10000.00 20000.00 11000.00
(11+51.56 -DRW1-)
0217 8126000000-N 414 CULV EXCAV @ kit Lump Sum 28600.00 40000.00 16500.00
(11+51.56 -DRW1-)
0218 8126000000-N 414 CULV EXCAV @ it Lump Sum 49000.00 50000.00 27500.00
(120+01.00 -L-)
0219 8133000000-E 414 FND CONDIT MAT, BOX CULV 363 TON 50.00 18150.00 60.00 21780.00 55.00 19965.00
0220 8196000000-E 420 CLASS A CONCRETE (CULV) 550.5 CY 645.00 355072.50 690.00 379845.00 710.00 390855.00
0221 8245000000-E 425 REINF STEEL (CULVERT) 59,687 LB 1.00 59687.00 1.00 59687.00 1.10 65655.70
CONTRACT TOTAL TOTAL 14183357.14 TOTAL 14844500.00 TOTAL 15103157.51
ROADWAY ITEMS SUB-TOTAL 13662847.64 SUB-TOTAL 14273188.00 SUB-TOTAL 14571681.81
CULVERT ITEMS SUB-TOTAL 520509.50 SUB-TOTAL 571312.00 SUB-TOTAL 531475.70
BIDDERS IN ORDER CONTRACT TOTAL
BRANCH CIVIL INC 1 13233085.00
BARNHILL CONTRACTING COMPANY 2 13265515.40
BMCO CONSTRUCTION, INC. 3 13771318.89
ST WOOTEN CORPORATION 4 14183357.14
FSC Il LLC DBA FRED SMITH COMPANY 5 14844500.00
W C ENGLISH INCORPORATED 6 15103157.51



FEB 05, 2018 09:06 AM
40110.3.1

TIP NO B-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #20 OVER DIAL CREEK ON SR-1616.

DURHAM

2:00 PM 1/ 6 005
JAN 16 2018 C203987
0.180 MI

FSC Il LLC DBA FRED SMITH

SMITH-ROWE, LLC

DANE CONSTRUCTION INC

COMPANY
RALEIGH, NC MOUNT AIRY, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 72000.00 73000.00 80000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 15000.00 6200.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR kit Lump Sum 12000.00 16000.00 11000.00

(14+67.00)
0004 0043000000-N 226 GRADING Lump Sum 140000.00 120000.00 120000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 200.00 200.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.00 2400.00 16.00 3200.00 12.00 2400.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 34.00 6800.00 18.00 3600.00 34.00 6800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 4.00 800.00 2.00 400.00 3.00 600.00
0009 0220000000-E SP ROCK EMBANKMENTS 3,030 TON 48.00 145440.00 42.00 127260.00 48.00 145440.00
0010 0222000000-E SP GEOTEXTILE ROCK EMBANK 950 SY 3.00 2850.00 2.00 1900.00 3.00 2850.00
0011 0223000000-E 275 ROCK PLATING 1,470 SY 28.00 41160.00 71.00 104370.00 28.00 41160.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 34.00 340.00 50.00 500.00 34.00 340.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SYy 3.00 60.00 2.00 40.00 3.00 60.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 48 LF 58.00 2784.00 38.00 1824.00 58.00 2784.00
0015 1077000000-E SP #57 STONE 590 TON 34.00 20060.00 36.00 21240.00 34.00 20060.00
0016 1330000000-E 607 INCIDENTAL MILLING 345 SY 20.00 6900.00 10.50 3622.50 20.00 6900.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 490 TON 65.00 31850.00 75.75 37117.50 89.50 43855.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 510 TON 72.00 36720.00 74.50 37995.00 86.50 44115.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 78.00 23400.00 88.50 26550.00 76.60 22980.00
0020 1575000000-E 620 ASP FOR PLANT MIX 70 TON 420.00 29400.00 450.00 31500.00 405.00 28350.00
0021 2000000000-N 806 RIGHT-OF-WAY MARKERS 7 EA 250.00 1750.00 230.00 1610.00 215.00 1505.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1700.00 1700.00 1800.00 1800.00 1700.00 1700.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 550.00 550.00 500.00 500.00 550.00 550.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 30.00 600.00 75.00 1500.00 50.00 1000.00
0025 3030000000-E 862 STL BEAM GUARDRAIL 975 LF 15.40 15015.00 15.40 15015.00 15.40 15015.00
0026 3045000000-E 862 SBGR SHOP CURVED 50 LF 17.00 850.00 17.00 850.00 17.00 850.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 1.00 5.00 11.00 55.00
0028 3180000000-N SP  GR ANCHOR TYPE **iiktckk 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00

(1IN SHOP CURVED)
0029 3195000000-N 862 GREND T TYPEAT-1 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0030 3287000000-N SP GRENDTYPETL-3 3 EA 3100.00 9300.00 3100.00 9300.00 3100.00 9300.00
0031 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,300 LF 1.00 1300.00 1.00 1300.00 1.00 1300.00
0032 3642000000-E 876 RIP RAP, CLASS A 480 TON 34.00 16320.00 48.00 23040.00 34.00 16320.00
0033 3649000000-E 876 RIP RAP, CLASS B 505 TON 34.00 17170.00 48.00 24240.00 34.00 17170.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 365 SY 4.00 1460.00 2.00 730.00 3.00 1095.00
0035 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 13 LF 6.00 78.00 7.00 91.00 5.52 71.76
0036 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 125.00 125.00 155.00 155.00 134.05 134.05
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 5.00 25.00 20.00 100.00 5.36 26.80
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 855 SF 8.00 6840.00 7.00 5985.00 8.42 7199.10



FEB 05, 2018 09:06 AM DURHAM 2:00 PM 2/ 6 005
40110.3.1 JAN 16 2018 C203987

TIP NO B-4943 0.180 MI
FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #20 OVER DIAL CREEK ON SR-1616.

FSC Il LLC DBA FRED SMITH SMITH-ROWE, LLC DANE CONSTRUCTION INC

COMPANY
RALEIGH, NC MOUNT AIRY, NC MOORESVILLE, NC

0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 369 SF 7.00 2583.00 7.00 2583.00 7.88 2907.72
0040 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 50.00 1400.00 150.00 4200.00 48.26 1351.28
0041 4430000000-N 1130 DRUMS 6 EA 10.00 60.00 50.00 300.00 45.04 270.24
0042 4445000000-E 1145 BARRICADES (TYPE Il 240 LF 26.00 6240.00 34.00 8160.00 27.88 6691.20
0043 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,900 LF 1.24 2356.00 1.24 2356.00 1.00 1900.00
0044 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,900 LF 1.37 2603.00 1.37 2603.00 1.20 2280.00
0045 4900000000-N 1251 PERM RAISED PVMT MARKERS 12 EA 25.00 300.00 25.00 300.00 25.00 300.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 1,500 LF 2.00 3000.00 3.50 5250.00 2.00 3000.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 25.00 2500.00 20.00 2000.00 30.00 3000.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 235 TON 10.00 2350.00 22.00 5170.00 34.00 7990.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 105 TON 25.00 2625.00 30.00 3150.00 34.00 3570.00
0050 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 400.00 1000.00 700.00 1750.00 2000.00 5000.00
0051 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 1.00 200.00 1.00 200.00 1.00 200.00
0052 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 200.00 200.00 750.00 750.00 750.00 750.00
0053 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 16.00 3200.00 12.00 2400.00
0054 6029000000-E SP SAFETY FENCE 1,500 LF 2.00 3000.00 3.00 4500.00 2.00 3000.00
0055 6030000000-E 1630 SILT EXCAVATION 100 CY 3.00 300.00 2.00 200.00 8.00 800.00
0056 6036000000-E 1631 MATTING FOR EROS CONTROL 6,350 SY 0.50 3175.00 0.90 5715.00 2.50 15875.00
0057 6037000000-E SP COIR FIBER MAT 250 SY 4.50 1125.00 15.00 3750.00 3.00 750.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 6.00 1200.00 2.00 400.00 4.50 900.00
0059 6048000000-E SP FLOAT TURBIDITY CURTAIN 775 SY 10.00 7750.00 33.00 25575.00 10.00 7750.00
0060 6071012000-E SP COIR FIBER WATTLE 350 LF 15.00 5250.00 15.00 5250.00 21.00 7350.00
0061 6071020000-E SP POLYACRYLAMIDE (PAM) 65 LB 5.00 325.00 1.00 65.00 10.00 650.00
0062 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 100.00 300.00 1400.00 4200.00 2750.00 8250.00
0063 6087000000-E 1660 MOWING 1.5 ACR 125.00 187.50 250.00 375.00 500.00 750.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.90 245.00 1.00 50.00 1.00 50.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 500.00 125.00 750.00 187.50
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 4.00 300.00 1.00 75.00 1.00 75.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 300.00 600.00 500.00 1000.00 750.00 1500.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 75.00 750.00 75.00 750.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 1.00 13.00 50.00 650.00
0070 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 250.00 500.00 250.00 500.00 1800.00 3600.00
0071 6123000000-E 1670 REFORESTATION 0.1 ACR 100.00 10.00 25000.00 2500.00 500.00 50.00

STRUCTURE ITEMS
0072 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 40000.00 149097.00 25004.00

(14+67.00-L-)
0073 8084000000-N 410 FND EXCAV EB** ST A¥kik Lump Sum 15000.00 10000.00 50000.00

(1,14+67.00-L-)
0074 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 46.3 LF 1000.00 46300.00 1050.00 48615.00 1500.00 69450.00



FEB 05, 2018 09:06 AM
40110.3.1

TIP NO B-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #20 OVER DIAL CREEK ON SR-1616.

DURHAM

2:00 PM 3/6 005
JAN 16 2018 C203987
0.180 MI

FSC Il LLC DBA FRED SMITH

SMITH-ROWE, LLC

DANE CONSTRUCTION INC

COMPANY
RALEIGH, NC MOUNT AIRY, NC MOORESVILLE, NC
0075 8105620000-E 411 3-0"DRILLD PIER NO SOIL 24 LF 1000.00 24000.00 1050.00 25200.00 1500.00 36000.00
0076 8111200000-E 411 PERM STL CASING FOR 3' PIER 553 LF 160.00 8848.00 310.00 17143.00 206.00 11391.80
0077 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 700.00 700.00 200.00 200.00
0078 8115000000-N 411 CSLTESTING 1 EA 1500.00 1500.00 1500.00 1500.00 2200.00 2200.00
0079 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 35000.00 12000.00 90000.00
(14+67.00-L-)
0080 8156000000-E SP CONCRETE WEARING SURFACE 2,875.8 SF 16.00 46012.80 12.00 34509.60 15.50 44574.90
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 3,298 SF 1.65 5441.70 1.50 4947.00 1.29 4254.42
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 86.3 CY 1500.00 129450.00 667.00 57562.10 1200.00 103560.00
0083  8210000000-N 422 BRG APPR SLAB *xkiiiitk Lump Sum 30000.00 22600.00 18500.00
(14+67.00-L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 16,123 LB 2.00 32246.00 1.00 16123.00 1.75 28215.25
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 1,223 LB 4.00 4892.00 2.50 3057.50 2.50 3057.50
0086 8505000000-E 460 VERT CONC BARRIER RAIL 170 LF 130.00 22100.00 85.00 14450.00 118.00 20060.00
0087 8608000000-E 876 RIP RAP Il (2-0") 955 TON 52.00 49660.00 60.00 57300.00 50.25 47988.75
0088 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,065 SY 3.00 3195.00 2.00 2130.00 4.90 5218.50
0089 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4042.00 3900.00 7500.00
(14+67.00-L-)
0090 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,020 LF 250.00 255000.00 230.00 234600.00 284.47 290159.40
0091 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 2300.00 1080.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1475475.00 TOTAL 1533790.20 TOTAL 1620048.17
ROADWAY ITEMS SUB-TOTAL 720787.50 SUB-TOTAL 816056.00 SUB-TOTAL 761633.65
STRUCTURE ITEMS SUB-TOTAL 754687.50 SUB-TOTAL 717734.20 SUB-TOTAL 858414.52
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TIP NO B-4943 0.180 MI
FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #20 OVER DIAL CREEK ON SR-1616.

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 85000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *rtiris Lump Sum 25000.00
(14+67.00)
0004 0043000000-N 226 GRADING Lump Sum 142500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 40.00 8000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 40.00 8000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.00 600.00
0009 0220000000-E SP  ROCK EMBANKMENTS 3,030 TON 50.00 151500.00
0010 0222000000-E SP  GEOTEXTILE ROCK EMBANK 950 SY 3.00 2850.00
0011 0223000000-E 275 ROCK PLATING 1,470 SY 70.00 102900.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 20 sY 3.00 60.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 48 LF 45.00 2160.00
0015 1077000000-E SP  #57 STONE 590 TON 32.00 18880.00
0016 1330000000-E 607 INCIDENTAL MILLING 345 SY 35.00 12075.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 490 TON 75.00 36750.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 510 TON 75.00 38250.00
0019  1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 80.00 24000.00
0020 1575000000-E 620 ASP FOR PLANT MIX 70 TON 500.00 35000.00
0021 2000000000-N 806 RIGHT-OF-WAY MARKERS 7 EA 500.00 3500.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2500.00 2500.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 650.00 650.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 50.00 1000.00
0025 3030000000-E 862 STL BEAM GUARDRAIL 975 LF 15.40 15015.00
0026 3045000000-E 862 SBGR SHOP CURVED 50 LF 17.00 850.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00
0028 3180000000-N SP  GR ANCHOR TYPE *rtiri 4 EA 1800.00 7200.00
(Il SHOP CURVED)
0029 3195000000-N 862 GREND TYPEAT-1 1 EA 500.00 500.00
0030 3287000000-N SP GREND TYPE TL-3 3 EA 3100.00 9300.00
0031 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,300 LF 1.00 1300.00
0032 3642000000-E 876 RIP RAP, CLASS A 480 TON 42.00 20160.00
0033 3649000000-E 876 RIP RAP, CLASS B 505 TON 42.00 21210.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 365 SY 3.00 1095.00
0035 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 13 LF 15.00 195.00
0036 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 1500.00 1500.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 75.00 375.00

0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 855 SF 15.00 12825.00



FEB 05, 2018 09:06 AM
40110.3.1

TIP NO B-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #20 OVER DIAL CREEK ON SR-1616.

DURHAM

EXTREME CONCRETE CUTTING OF

GAFFNEY LLC

GAFFNEY, SC

0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 369 SF 15.00 5535.00
0040 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 650.00 18200.00
0041 4430000000-N 1130 DRUMS 6 EA 42.00 252.00
0042 4445000000-E 1145 BARRICADES (TYPE llI) 240 LF 18.00 4320.00
0043 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,900 LF 2.65 5035.00
0044 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,900 LF 2.95 5605.00
0045 4900000000-N 1251 PERM RAISED PVMT MARKERS 12 EA 12.00 144.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 1,500 LF 3.00 4500.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 32.00 3200.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 235 TON 32.00 7520.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 105 TON 32.00 3360.00
0050 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 1200.00 3000.00
0051 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.00 1000.00
0052 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1800.00 1800.00
0053 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 20.00 4000.00
0054 6029000000-E SP SAFETY FENCE 1,500 LF 4.00 6000.00
0055 6030000000-E 1630 SILT EXCAVATION 100 CY 4.50 450.00
0056 6036000000-E 1631 MATTING FOR EROS CONTROL 6,350 SY 2.25 14287.50
0057 6037000000-E SP COIR FIBER MAT 250 SY 2.00 500.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 15.00 3000.00
0059 6048000000-E SP FLOAT TURBIDITY CURTAIN 775 SY 18.00 13950.00
0060 6071012000-E SP COIR FIBER WATTLE 350 LF 10.00 3500.00
0061 6071020000-E SP POLYACRYLAMIDE (PAM) 65 LB 15.00 975.00
0062 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 2500.00 7500.00
0063 6087000000-E 1660 MOWING 1.5 ACR 300.00 450.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1800.00 450.00
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 4.00 300.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 1600.00 3200.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 200.00 2600.00
0070 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 500.00 1000.00
0071 6123000000-E 1670 REFORESTATION 0.1 ACR 4500.00 450.00

STRUCTURE ITEMS
0072 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 35000.00

(14+67.00-L-)
0073 8084000000-N 410 FND EXCAV EB** ST A¥*ik Lump Sum 35000.00

(1,14+67.00-L-)
0074 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 46.3 LF 910.88 42173.74
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EXTREME CONCRETE CUTTING OF

GAFFNEY LLC

GAFFNEY, SC
0075 8105620000-E 411 3-0"DRILLD PIER NO SOIL 24 LF 910.88 21861.12
0076 8111200000-E 411 PERM STL CASING FOR 3' PIER 55.3 LF 160.00 8848.00
0077 8113000000-N 411 SID INSPECTIONS 1 EA 5500.00 5500.00
0078 8115000000-N 411 CSL TESTING 1 EA 5500.00 5500.00
0079 8121000000-N 412 UNCL STR EXCAV STA i Lump Sum 15000.00
(14+67.00-L-)
0080 8156000000-E SP CONCRETE WEARING SURFACE 2,875.8 SF 30.00 86274.00
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 3,298 SF 1.50 4947.00
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 86.3 CY 800.00 69040.00
0083  8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 35000.00
(14+67.00-L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 16,123 LB 1.50 24184.50
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 1,223 LB 2.00 2446.00
0086 8505000000-E 460 VERT CONC BARRIER RAIL 170 LF 100.00 17000.00
0087 8608000000-E 876 RIP RAP Il (2-0") 955 TON 50.00 47750.00
0088 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,065 SY 4.00 4260.00
0089 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00
(14+67.00-L-)
0090 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,020 LF 280.00 285600.00
0091 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1698773.86
ROADWAY ITEMS SUB-TOTAL 944889.50
STRUCTURE ITEMS SUB-TOTAL 753884.36
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 1475475.00
SMITH-ROWE, LLC 2 1533790.20
DANE CONSTRUCTION INC 3 1620048.17
EXTREME CONCRETE CUTTING OF GAFFNEY LLC 4 1698773.86
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50143.

TIP NO

FED AID NO HSIP-1656(5)

3.1

W-5522

GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

WAKE

2:00 PM 1/ 10 006
JAN 16 2018 C203908
0.164 MI

CROWDER CONSTRUCTION

D H GRIFFIN INFRASTRUCTURE

FSC Il LLC DBA FRED SMITH

COMPANY LLC COMPANY
CHARLOTTE, NC GREENSBORO, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 197026.69 210000.00 240000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17500.00 100000.00 20000.00
0003 0043000000-N 226 GRADING Lump Sum 136700.00 1194000.00 1190000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 676.34 676.34 0.01 0.01 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 42.05 4205.00 24.75 2475.00 38.00 3800.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 38.78 3878.00 37.00 3700.00 45.00 4500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 3.12 312.00 2.50 250.00 2.50 250.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 210 TON 50.86 10680.60 44.00 9240.00 30.00 6300.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 640 SY 2.69 1721.60 4.50 2880.00 2.50 1600.00
0010 0335200000-E 305 15" DRAINAGE PIPE 176 LF 28.02 4931.52 41.50 7304.00 45.00 7920.00
0011 0342000000-E 310 ’(‘;‘-"2§)IDE DRAIN PIPE 16 LF 52.04 832.64 52.50 840.00 115.00 1840.00
0012 0366000000-E 310 15"RCPIPE CULV I 16 LF 39.09 625.44 73.00 1168.00 225.00 3600.00
0013 0372000000-E 310 18"RCPIPE CULV I 824 LF 56.87 46860.88 53.50 44084.00 80.00 65920.00
0014 0378000000-E 310 24"RCPIPECULV I 860 LF 108.03 92905.80 82.50 70950.00 80.00 68800.00
0015 0995000000-E 340 PIPE REMOVAL 607 LF 14.81 8989.67 16.50 10015.50 10.00 6070.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 169 TON 47.86 8088.34 25.50 4309.50 33.00 5577.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 28.87 2887.00 25.00 2500.00 40.00 4000.00
0018 1297000000-E 607 Zl_ll?l_lyzé)sp PVMT ***" DTH 3,020 SY 8.45 25519.00 7.25 21895.00 6.00 18120.00
0019 1330000000-E 607 INCIDENTAL MILLING 40 SY 20.29 811.60 18.25 730.00 50.00 2000.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 540 TON 80.00 43200.00 93.00 50220.00 54.00 29160.00
0021 1498000000-E 610 ASP CONC INTR CRS 119.0B 450 TON 81.00 36450.00 92.00 41400.00 57.00 25650.00
0022 1519000000-E 610 ASP CONC SURF CRS S9.5B 590 TON 83.00 48970.00 89.50 52805.00 70.00 41300.00
0023 1575000000-E 620 ASP FOR PLANT MIX 85 TON 505.00 42925.00 550.00 46750.00 425.00 36125.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 170 TON 202.90 34493.00 184.00 31280.00 125.00 21250.00
0025 2000000000-N 806 RIGHT-OF-WAY MARKERS 8 EA 169.08 1352.64 398.00 3184.00 250.00 2000.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 25 EA 3294.78 82369.50 2520.00 63000.00 2300.00 57500.00
0027 2297000000-E 840 MASNRY DRAINAGE STRUCT 59 CY 6160.50 36346.95 2710.00 15989.00 2400.00 14160.00
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 93 LF 520.06 48365.58 312.00 29016.00 375.00 34875.00
0029 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 507.83 2031.32 810.00 3240.00 730.00 2920.00
0030 2374000000-N 840 |(:EF§AME-GRT-HD 840.03 ** 1 EA 639.00 639.00 810.00 810.00 750.00 750.00
0031 2374000000-N 840 |(:FF;AME-GRT-HD 840.03 ** 1 EA 646.59 646.59 830.00 830.00 770.00 770.00
0032 2374000000-N 840 |(:§)AME-GRT-HD 840.03 ** 2 EA 676.65 1353.30 830.00 1660.00 770.00 1540.00
0033 2396000000-N 840 FRAME W/COVER STD 840.54 15 EA 419.82 6297.30 650.00 9750.00 600.00 9000.00
0034 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 5 EA 1950.00 9750.00 2340.00 11700.00 2200.00 11000.00
GDI FRAME W/ 2 ADA GRATES
0035 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,200 LF 31.50 37800.00 20.50 24600.00 21.00 25200.00
0036 2591000000-E 848 4" CONCRETE SIDEWALK 1,090 SY 45.00 49050.00 38.00 41420.00 36.00 39240.00
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FSC Il LLC DBA FRED SMITH

COMPANY LLC COMPANY
CHARLOTTE, NC GREENSBORO, NC RALEIGH, NC
0037 2605000000-N 848 CONCRETE CURB RAMPS 4 EA 3200.00 12800.00 2400.00 9600.00 1900.00 7600.00
0038 3030000000-E 862 STL BEAM GUARDRAIL 75 LF 47.34 3550.50 43.00 3225.00 35.00 2625.00
0039 3045000000-E 862 SBGR SHOP CURVED 25 LF 55.46 1386.50 50.00 1250.00 41.00 1025.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 3 EA 14.88 44.64 13.50 40.50 11.00 33.00
0041 3210000000-N 862 GREND TYPE CAT-1 2 EA 1217.40 2434.80 1100.00 2200.00 900.00 1800.00
0042 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 10 EA 1280.06 12800.60 550.00 5500.00 1615.37 16153.70
BOLLARDS (PERMANENT)
0043 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 3 EA 2403.37 7210.11 500.00 1500.00 2008.73 6026.19
BOLLARDS (REMOVABLE)
0044 3572000000-E 867 CHAIN LINK FENCE RESET 305 LF 20.29 6188.45 13.50 4117.50 11.00 3355.00
0045 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 7845.50 7845.50 3670.00 3670.00 3000.00 3000.00
30' STEEL PIPE GATE
0046 3649000000-E 876 RIP RAP, CLASS B 3 TON 97.86 293.58 255.00 765.00 155.00 465.00
0047 3656000000-E 876 GEOTEXTILE FOR DRAINGE 235 SY 7.50 1762.50 3.00 705.00 4.00 940.00
0048 4400000000-E 1110 WORK ZONE SIGNS (STAT) 416 SF 9.47 3939.52 15.25 6344.00 7.00 2912.00
0049  4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 11.55 1108.80 24.00 2304.00 25.00 2400.00
0050 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 13.25 1510.50 11.75 1339.50 7.00 798.00
0051 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 13500.00 27000.00 11500.00 23000.00 9000.00 18000.00
0052 4430000000-N 1130 DRUMS 50 EA 63.50 3175.00 54.50 2725.00 40.00 2000.00
0053  4445000000-E 1145 BARRICADES (TYPE Ill) 60 LF 50.05 3003.00 32.00 1920.00 37.00 2220.00
0054 4455000000-N 1150 FLAGGER 20 DAY 162.32 3246.40 550.00 11000.00 600.00 12000.00
0055 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 11497.72 22995.44 5880.00 11760.00 6000.00 12000.00
0056 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 3719.85 7439.70 2390.00 4780.00 2750.00 5500.00
0057 4485000000-E 1170 PORT CONC BARRIER 486 LF 48.02 23337.72 24.50 11907.00 35.50 17253.00
0058 4500000000-E 1170 REM & RES PORT CONC BARRIER 270 LF 27.05 7303.50 11.75 3172.50 20.00 5400.00
0059 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,784 LF 2.03 3621.52 1.75 3122.00 5.00 8920.00
0060 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,272 LF 12.17 15480.24 8.00 10176.00 6.25 7950.00
0061 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 202.90 1014.50 165.00 825.00 250.00 1250.00
0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,200 LF 0.95 6840.00 0.35 2520.00 1.00 7200.00
0063 4850000000-E 1205 LINE REMOVAL 4" WIDE 7,200 LF 0.41 2952.00 1.00 7200.00 0.50 3600.00
0064 4900000000-N 1251 PERM RAISED PVMT MARKERS 32 EA 13.53 432.96 24.50 784.00 20.00 640.00
0065 5070000000-N SP (SRTB FOUNDAT itk 11 EA 1518.66 16705.26 1370.00 15070.00 1200.00 13200.00
0066 5125000000-E 1407 SERVICE LATERAL **tirtiek 40 LF 50.85 2034.00 46.00 1840.00 38.00 1520.00
(3 #1/0 USE)
0067 5130000000-N 1408 LITE CONTROL iritiorkiek 1 EA 18573.91 18573.91 16800.00 16800.00 14000.00 14000.00
(120/240V)
0068 5155000000-E 1409 I(ElI:I)ECT DUCT BD, SIZE #¥+* 265 LF 7.47 1979.55 6.75 1788.75 6.00 1590.00
0069 5155000000-E 1409 I(Eng‘():T DUCT BD, SIZE #+* 425 LF 8.01 3404.25 7.33 3115.25 6.40 2720.00
0070 5155000000-E 1409 ELECT DUCT BD, SIZE *++** 60 LF 9.21 552.60 8.25 495.00 7.00 420.00

(")
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FSC Il LLC DBA FRED SMITH

COMPANY LLC COMPANY
CHARLOTTE, NC GREENSBORO, NC RALEIGH, NC
0071 5155000000-E 1409 I(ESI:I)ECT DUCT BD, SIZE ***** 190 LF 12.24 2325.60 11.00 2090.00 9.25 1757.50
0072 5155000000-E 1409 I(E:}’EE():T DUCT BD, SIZE ***** 285 LF 7.47 2128.95 6.75 1923.75 5.75 1638.75
0073 5165000000-E 1410 :;)#10 W/G FEEDER CIRCUIT 130 LF 4.40 572.00 4.00 520.00 3.50 455.00
0074 5200000000-E 1410 :;#ll(;\)NIG FEEDR N it 1,020 LF 13.59 13861.80 12.25 12495.00 10.50 10710.00
0075 5240000000-N 1411 I(EI(LBE(l:)JB koo 1 EA 382.69 382.69 346.00 346.00 300.00 300.00
0076 5240000000-N 1411 I(El(élig)JB koo 6 EA 471.30 2827.80 427.00 2562.00 350.00 2100.00
0077 5253000000-N 1412 UNDERPASS CIRCUITRY #¥¥kkikickokiok Lump Sum 6233.14 5640.00 4700.00
(STATION 15+58)
0078 5260000000-N SP GENERIC LIGHTING ITEM (LS) Lump Sum 11567.96 10500.00 9000.00
PRIMARY ELECTRICAL SERVICE
0079 5270000000-N SP GENERIC LIGHTING ITEM (EA) 6 EA 3725.94 22355.64 3370.00 20220.00 2900.00 17400.00
PEDESTRIAN LIGHT STANDARD - 100W LED
0080 5270000000-N SP GENERIC LIGHTING ITEM (EA) 5 EA 3509.17 17545.85 3180.00 15900.00 2700.00 13500.00
PEDESTRIAN LIGHT STANDARD - 60W LED
0081 5270000000-N SP GENERIC LIGHTING ITEM (EA) 12 EA 920.76 11049.12 830.00 9960.00 725.00 8700.00
UNDERPASS LUMINAIRE - LED
0082 6000000000-E 1605 TEMPORARY SILT FENCE 1,680 LF 3.38 5678.40 2.50 4200.00 1.95 3276.00
0083 6006000000-E 1610 EROS CONTRL STONE CL A 540 TON 43.00 23220.00 50.50 27270.00 30.00 16200.00
0084 6009000000-E 1610 EROS CONTRL STONE CL B 120 TON 60.67 7280.40 51.00 6120.00 40.00 4800.00
0085 6012000000-E 1610 SEDIMENT CONTROL STONE 560 TON 51.60 28896.00 32.50 18200.00 20.00 11200.00
0086 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 2029.01 2029.01 2820.00 2820.00 1900.00 1900.00
0087 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.03 203.00 5.00 500.00 4.00 400.00
0088 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1217.42 608.71 1430.00 715.00 1200.00 600.00
0089 6024000000-E 1622 TEMPORARY SLOPE DRAINS 376 LF 20.29 7629.04 14.50 5452.00 15.00 5640.00
0090 6029000000-E SP SAFETY FENCE 1,500 LF 4.06 6090.00 2.50 3750.00 1.80 2700.00
0091 6030000000-E 1630 SILT EXCAVATION 730 CY 10.98 8015.40 22.00 16060.00 15.00 10950.00
0092 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 3.72 5580.00 2.25 3375.00 1.75 2625.00
0093 6037000000-E SP COIR FIBER MAT 100 SY 7.44 744.00 12.25 1225.00 4.10 410.00
0094 6042000000-E 1632 1/4" HARDWARE CLOTH 205 LF 4.06 832.30 5.25 1076.25 5.50 1127.50
0095 6071010000-E SP  WATTLE 30 LF 13.53 405.90 22.75 682.50 8.00 240.00
0096 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 13.53 135.30 24.50 245.00 15.00 150.00
0097 6071030000-E 1640 COIR FIBER BAFFLE 310 LF 13.53 4194.30 11.25 3487.50 4.00 1240.00
0098 6084000000-E 1660 SEEDING AND MULCHING 0.6 ACR 3719.85 2231.91 11400.00 6840.00 3500.00 2100.00
0099 6087000000-E 1660 MOWING 0.3 ACR 541.07 162.32 610.00 183.00 125.00 37.50
0100 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.35 67.50 14.75 737.50 4.90 245.00
0101 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1014.52 253.63 3670.00 917.50 1200.00 300.00
0102 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.35 67.50 5.00 250.00 4.90 245.00
0103 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1014.49 760.87 1840.00 1380.00 1200.00 900.00



FEB 05, 2018 09:06 AM WAKE 2:00 PM 4/ 10 006
50143.3.1 JAN 16 2018 C203908

TIP NO W-5522 0.164 MI
FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

CROWDER CONSTRUCTION D H GRIFFIN INFRASTRUCTURE FSC Il LLC DBA FRED SMITH
COMPANY LLC COMPANY
CHARLOTTE, NC GREENSBORO, NC RALEIGH, NC
0104 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 101.45 1014.50 46.50 465.00 35.00 350.00
0105 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 273.94 4109.10 245.00 3675.00 125.00 1875.00
0106 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1180.20 2360.40 860.00 1720.00 2000.00 4000.00
CULVERT ITEMS
0107 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,456 SY 2.78 4047.68 2.50 3640.00 2.50 3640.00
0108 2044000000-E 815 6" PERF SUBDRN PIPE 1,100 LF 5.75 6325.00 17.50 19250.00 20.00 22000.00
0109 2077000000-E 815 6" OUTLET PIPE 90 LF 40.75 3667.50 12.75 1147.50 22.00 1980.00
0110 8077000000-E 410 FOUNDATN EXCAV RET WALL 13,920 CY 15.41 214507.20 0.01 139.20 15.00 208800.00
0111 8252000000-E 425 REINF STEEL (RET WALL) 169,451 LB 0.84 142338.84 1.00 169451.00 1.00 169451.00
0112 8811000000-E SP GENERIC CULVERT ITEM (LF) 944 LF 62.76 59245.44 94.00 88736.00 225.00 212400.00
METAL HANDRAIL (SIDE MOUNTED)
0113 8811000000-E SP GENERIC CULVERT ITEM (LF) 1,188 LF 189.75 225423.00 94.00 111672.00 160.00 190080.00
METAL HANDRAIL (TOP MOUNTED)
0114 8815000000-E SP GENERIC CULVERT ITEM (LB) 1,564 LB 0.84 1313.76 7.25 11339.00 4.00 6256.00
REINFORCING STEEL, STAIRS
0115 8815000000-E SP GENERIC CULVERT ITEM (LB) 96,200 LB 0.84 80808.00 0.50 48100.00 0.70 67340.00
REINFORCING STEEL, UNDERPASS
0116 8818000000-E SP  GENERIC CULVERT ITEM (TON) 237 TON 65.18 15447.66 48.00 11376.00 50.00 11850.00
FOUNDATION CONDITIONING MATE- RIAL, UNDERPASS
0117 8818000000-E SP  GENERIC CULVERT ITEM (TON) 5,645 TON 34.04 192155.80 28.50 160882.50 28.00 158060.00
NO 57 STONE
0118 8822000000-E SP  GENERIC CULVERT ITEM (SY) 1,150 SY 67.66 77809.00 102.00 117300.00 75.00 86250.00
6" RAMPS & WALKWAYS
0119 8822000000-E SP  GENERIC CULVERT ITEM (SY) 2,785 SY 74.40 207204.00 9.25 25761.25 48.00 133680.00
BENTONITE GEOTEXTILE WATER- PROOFING MEMBRANE
0120 8825000000-E SP  GENERIC CULVERT ITEM (CY) 36.1 CY 1130.34 40805.27 4120.00 148732.00 2000.00 72200.00
CLASS A CONCRETE, STAIRS
0121 8825000000-E SP  GENERIC CULVERT ITEM (CY) 1,159 CY 774.00 897066.00 670.00 776530.00 600.00 695400.00
CLASS AA CONCRETE, RETAINING WALL
0122 8825000000-E SP  GENERIC CULVERT ITEM (CY) 692 CY 609.00 421428.00 0.01 6.92 150.00 103800.00
CLASS AA CONCRETE, UNDERPASS
0123 8825000000-E SP GENERIC CULVERT ITEM (CY) 4,430 CY 8.81 39028.30 0.01 44.30 10.00 44300.00
UNCLASSIFIED STRUCTURE EXCAVA- TION, RAMPS,
STAIRS & WALKWAYS
0124 8825000000-E SP  GENERIC CULVERT ITEM (CY) 5,705 CY 12.85 73309.25 0.01 57.05 30.00 171150.00
UNDERPASS EXCAVATION
0125 8846000000-E SP  GENERIC RET WALL ITEM (TON) 1,047 TON 58.85 61615.95 48.00 50256.00 45.00 47115.00
FOUNDATION CONDITIONING MATE- RIAL, RETAINING
WALL
0126 8847000000-E SP GENERIC RET WALL ITEM (SF) 5200 SF 19.00 98800.00 32.00 166400.00 30.00 156000.00

TEMPORARY SHORING

CONTRACT TOTAL TOTAL 4346925.54 TOTAL 4394879.73 TOTAL 4894778.14



FEB 05, 2018 09:06 AM WAKE 2:00 PM 5/ 10 006
50143.3.1 JAN 16 2018 C203908
TIP NO W-5522 0.164 MI
FED AID NO HSIP-1656(5)
GRADING, DRAINAGE, PAVING, AND CULVERT.
PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).
ROADWAY ITEMS SUB-TOTAL 1484579.89 SUB-TOTAL 2484059.01 SUB-TOTAL 2333026.14
CULVERT ITEMS SUB-TOTAL 2862345.65 SUB-TOTAL 1910820.72 SUB-TOTAL 2561752.00



FEB 05, 2018 09:06 AM

50143.

TIP NO

FED AID NO HSIP-1656(5)

3.1

W-5522

GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

WAKE 2:00 PM 6/ 10 006
JAN 16 2018 C203908

0.164 MI

MOUNTAIN CREEK CONTRACTORS

INC
CATAWBA, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 260000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50000.00
0003 0043000000-N 226 GRADING Lump Sum 369606.94
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3233.69 3233.69
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 48.60 4860.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 35.42 3542.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 2.66 266.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 210 TON 37.93 7965.30
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 640 SY 3.34 2137.60
0010 0335200000-E 305 15" DRAINAGE PIPE 176 LF 46.20 8131.20
0011 0342000000-E 310 ’(‘;‘-"2§)IDE DRAIN PIPE 16 LF 50.21 803.36
0012 0366000000-E 310 15"RCPIPE CULV I 16 LF 46.20 739.20
0013 0372000000-E 310 18"RCPIPE CULV I 824 LF 62.53 51524.72
0014 0378000000-E 310 24"RCPIPECULV I 860 LF 77.45 66607.00
0015 0995000000-E 340 PIPE REMOVAL 607 LF 16.16 9809.12
0016 1121000000-E 520 AGGREGATE BASE COURSE 169 TON 52.15 8813.35
0017 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 35.99 3599.00
0018 1297000000-E 607 z\;lhll?bzé)SP PVMT ****" DTH 3,020 SY 5.87 17727.40
0019 1330000000-E 607 INCIDENTAL MILLING 40 SY 62.01 2480.40
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 540 TON 103.45 55863.00
0021 1498000000-E 610 ASP CONC INTR CRS 119.0B 450 TON 77.59 34915.50
0022 1519000000-E 610 ASP CONC SURF CRS S9.5B 590 TON 82.76 48828.40
0023 1575000000-E 620 ASP FOR PLANT MIX 85 TON 418.97 35612.45
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 170 TON 258.62 43965.40
0025 2000000000-N 806 RIGHT-OF-WAY MARKERS 8 EA 336.21 2689.68
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 25 EA 1680.92 42023.00
0027 2297000000-E 840 MASNRY DRAINAGE STRUCT 59 CY 1265.06 7463.85
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 93 LF 316.79 29461.47
0029 2366000000-N 840 FRAME W/2GRTS 840.24 STD EA 526.91 2107.64
0030 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 1 EA 702.55 702.55
0031 2374000000-N 840 |(:FF§AME-GRT—HD 840.03 ** 1 EA 728.41 728.41
0032 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 2 EA 728.42 1456.84
0033 2396000000-N 840 FRAME W/COVER STD 840.54 15 EA 455.79 6836.85
0034 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 5 EA 702.55 3512.75
GDI FRAME W/ 2 ADA GRATES

0035 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,200 LF 19.66 23592.00
0036 2591000000-E 848 4" CONCRETE SIDEWALK 1,090 SY 41.38 45104.20



FEB 05, 2018 09:06 AM

50143.

TIP NO

FED AID NO HSIP-1656(5)

3.1

W-5522

GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

WAKE 2:00 PM 7110 006
JAN 16 2018 C203908

0.164 MI

MOUNTAIN CREEK CONTRACTORS

INC
CATAWBA, NC
0037 2605000000-N 848 CONCRETE CURB RAMPS 4 EA 1344.84 5379.36
0038 3030000000-E 862 STL BEAM GUARDRAIL 75 LF 15.52 1164.00
0039 3045000000-E 862 SBGR SHOP CURVED 25 LF 18.62 465.50
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 3 EA 25.86 77.58
0041 3210000000-N 862 GR END TYPE CAT-1 2 EA 517.25 1034.50
0042 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 10 EA 812.45 8124.50
BOLLARDS (PERMANENT)
0043 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 3 EA 1700.42 5101.26
BOLLARDS (REMOVABLE)
0044 3572000000-E 867 CHAIN LINK FENCE RESET 305 LF 11.38 3470.90
0045 3578000000-N SP GENERIC FENCING ITEM (EA) 1 EA 3103.46 3103.46
30' STEEL PIPE GATE
0046 3649000000-E 876 RIP RAP, CLASS B 3 TON 55.11 165.33
0047 3656000000-E 876 GEOTEXTILE FOR DRAINGE 235 SY 3.72 874.20
0048 4400000000-E 1110 WORK ZONE SIGNS (STAT) 416 SF 9.16 3810.56
0049 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 9.83 943.68
0050 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 8.15 929.10
0051 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 8044.18 16088.36
0052 4430000000-N 1130 DRUMS 50 EA 46.60 2330.00
0053 4445000000-E 1145 BARRICADES (TYPE Il 60 LF 28.85 1731.00
0054 4455000000-N 1150 FLAGGER 20 DAY 222.95 4459.00
0055 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5325.55 10651.10
0056 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2329.93 4659.86
0057 4485000000-E 1170 PORT CONC BARRIER 486 LF 36.72 17845.92
0058 4500000000-E 1170 REM & RES PORT CONC BARRIER 270 LF 20.69 5586.30
0059 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,784 LF 1.55 2765.20
0060 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,272 LF 9.31 11842.32
0061 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 155.17 775.85
0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,200 LF 0.72 5184.00
0063 4850000000-E 1205 LINE REMOVAL 4" WIDE 7,200 LF 0.31 2232.00
0064 4900000000-N 1251 PERM RAISED PVMT MARKERS 32 EA 10.35 331.20
0065 5070000000-N SP (SFIB FOUNDAT #itrsnion 11 EA 1161.43 12775.73
0066 5125000000-E 1407 SERVICE LATERAL **¥rikix 40 LF 38.89 1555.60
(3 #1/0 USE)
0067 5130000000-N 1408 LITE CONTROL ¥tk 1 EA 14204.84 14204.84
(120/240V)
0068 5155000000-E 1409 I(Ell:I)ECT DUCT BD, SIZE ***** 265 LF 5.71 1513.15
0069 5155000000-E 1409 I(Eng‘():T DUCT BD, SIZE ***** 425 LF 6.12 2601.00
0070 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 60 LF 7.04 422.40

")



FEB 05, 2018 09:06 AM
50143.3.1

TIP NO W-5522
FED AID NO HSIP-1656(5)
GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

WAKE

MOUNTAIN CREEK CONTRACTORS

INC
CATAWBA, NC
0071 5155000000-E 1409 I(ESI:I)ECT DUCT BD, SIZE ***** 190 LF 9.36 1778.40
0072 5155000000-E 1409 I(E:}’EE():T DUCT BD, SIZE ***** 285 LF 5.71 1627.35
0073 5165000000-E 1410 :;)#10 W/G FEEDER CIRCUIT 130 LF 3.36 436.80
0074 5200000000-E 1410 :;#ll(;\)NIG FEEDR N st 1,020 LF 10.40 10608.00
0075 5240000000-N 1411 I(EI(LBIi(l:)JB koo 1 EA 292.67 292.67
0076 5240000000-N 1411 I(El(élig)JB ikt 6 EA 360.44 2162.64
0077 5253000000-N 1412 UNDERPASS CIRCUITRY #¥¥kkkictokiok Lump Sum 4766.94
(STATION 15+58)
0078 5260000000-N SP GENERIC LIGHTING ITEM (LS) Lump Sum 8846.87
PRIMARY ELECTRICAL SERVICE
0079 5270000000-N SP GENERIC LIGHTING ITEM (EA) 6 EA 2849.50 17097.00
PEDESTRIAN LIGHT STANDARD - 100W LED
0080 5270000000-N SP GENERIC LIGHTING ITEM (EA) 5 EA 2683.72 13418.60
PEDESTRIAN LIGHT STANDARD - 60W LED
0081 5270000000-N SP GENERIC LIGHTING ITEM (EA) 12 EA 704.18 8450.16
UNDERPASS LUMINAIRE - LED
0082 6000000000-E 1605 TEMPORARY SILT FENCE 1,680 LF 2.07 3477.60
0083 6006000000-E 1610 EROS CONTRL STONE CL A 540 TON 54.38 29365.20
0084 6009000000-E 1610 EROS CONTRL STONE CL B 120 TON 55.11 6613.20
0085 6012000000-E 1610 SEDIMENT CONTROL STONE 560 TON 45.36 25401.60
0086 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1344.83 1344.83
0087 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.21 621.00
0088 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1137.94 568.97
0089 6024000000-E 1622 TEMPORARY SLOPE DRAINS 376 LF 15.87 5967.12
0090 6029000000-E SP SAFETY FENCE 1,500 LF 2.07 3105.00
0091 6030000000-E 1630 SILT EXCAVATION 730 CY 11.14 8132.20
0092 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 2.59 3885.00
0093 6037000000-E SP COIR FIBER MAT 100 SY
0094 6042000000-E 1632 1/4" HARDWARE CLOTH 205 LF 4.40 902.00
0095 6071010000-E SP  WATTLE 30 LF 19.14 574.20
0096 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 15.52 155.20
0097 6071030000-E 1640 COIR FIBER BAFFLE 310 LF 9.57 2966.70
0098 6084000000-E 1660 SEEDING AND MULCHING 0.6 ACR 3103.47 1862.08
0099 6087000000-E 1660 MOWING 0.3 ACR 724.13 217.24
0100 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.21 310.50
0101 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1137.92 284.48
0102 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.21 310.50
0103 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1189.67 892.25
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50143.3.1

TIP NO W-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

WAKE

MOUNTAIN CREEK CONTRACTORS

INC
CATAWBA, NC
0104 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 155.17 1551.70
0105 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 362.07 5431.05
0106 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1564.13 3128.26
CULVERT ITEMS
0107 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,456 SY 3.23 4702.88
0108 2044000000-E 815 6" PERF SUBDRN PIPE 1,100 LF 11.72 12892.00
0109 2077000000-E 815 6" OUTLET PIPE 90 LF 34.88 3139.20
0110 8077000000-E 410 FOUNDATN EXCAV RET WALL 13,920 CY 27.50 382800.00
0111 8252000000-E 425 REINF STEEL (RET WALL) 169,451 LB 1.07 181312.57
0112 8811000000-E SP GENERIC CULVERT ITEM (LF) 944 LF 80.88 76350.72
METAL HANDRAIL (SIDE MOUNTED)
0113 8811000000-E SP GENERIC CULVERT ITEM (LF) 1,188 LF 216.44 257130.72
METAL HANDRAIL (TOP MOUNTED)
0114 8815000000-E SP GENERIC CULVERT ITEM (LB) 1,564 LB 1.07 1673.48
REINFORCING STEEL, STAIRS
0115 8815000000-E SP GENERIC CULVERT ITEM (LB) 96,200 LB 0.95 91390.00
REINFORCING STEEL, UNDERPASS
0116 8818000000-E SP GENERIC CULVERT ITEM (TON) 237 TON 40.00 9480.00
FOUNDATION CONDITIONING MATE- RIAL, UNDERPASS
0117 8818000000-E SP GENERIC CULVERT ITEM (TON) 5,645 TON 40.00 225800.00
NO 57 STONE
0118 8822000000-E SP GENERIC CULVERT ITEM (SY) 1,150 SY 149.16 171534.00
6" RAMPS & WALKWAYS
0119 8822000000-E SP GENERIC CULVERT ITEM (SY) 2,785 SY 46.55 129641.75
BENTONITE GEOTEXTILE WATER- PROOFING MEMBRANE
0120 8825000000-E SP GENERIC CULVERT ITEM (CY) 36.1 CY 1800.00 64980.00
CLASS A CONCRETE, STAIRS
0121 8825000000-E SP GENERIC CULVERT ITEM (CY) 1,159 CY 1000.00 1159000.00
CLASS AA CONCRETE, RETAINING WALL
0122 8825000000-E SP GENERIC CULVERT ITEM (CY) 692 CY 625.00 432500.00
CLASS AA CONCRETE, UNDERPASS
0123 8825000000-E SP GENERIC CULVERT ITEM (CY) 4,430 CY 27.42 121470.60
UNCLASSIFIED STRUCTURE EXCAVA- TION, RAMPS,
STAIRS & WALKWAYS
0124 8825000000-E SP GENERIC CULVERT ITEM (CY) 5,705 CY 22.73 129674.65
UNDERPASS EXCAVATION
0125 8846000000-E SP GENERIC RET WALL ITEM (TON) 1,047 TON 40.00 41880.00
FOUNDATION CONDITIONING MATE- RIAL, RETAINING
WALL
0126 8847000000-E SP GENERIC RET WALL ITEM (SF) 5,200 SF 52.59 273468.00
TEMPORARY SHORING
CONTRACT TOTAL TOTAL 5358282.91



FEB 05, 2018 09:06 AM WAKE 2:00PM 10/ 10 006
50143.3.1 JAN 16 2018 C203908

TIP NO W-5522 0.164 MI
FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

ROADWAY ITEMS SUB-TOTAL 1587462.34
CULVERT ITEMS SUB-TOTAL 3770820.57
BIDDERS IN ORDER CONTRACT TOTAL
CROWDER CONSTRUCTION COMPANY 1 4346925.54
D H GRIFFIN INFRASTRUCTURE LLC 2 4394879.73
FSC Il LLC DBA FRED SMITH COMPANY 3 4894778.14
MOUNTAIN CREEK CONTRACTORS INC 4 5358282.91



FEB 05, 2018 09:06 AM WAKE 2:00 PM 1/ 4 007
2018CPT.05.11.10921.1, 2018CPT.05.11.20921.1 JAN 16 2018 C204127

TIP NO 15.530 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION CAROLINA SUNROCK LLC
COMPANY CORPORATION
RALEIGH, NC CHESHIRE, CT RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 340000.00 250000.00 155118.45
0002 0106000000-E 230 BORROW EXCAVATION 270 CY 50.00 13500.00 30.00 8100.00 29.77 8037.90
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 6.14 SMI 2250.00 13815.00 4750.00 29165.00 4151.23 25488.55

SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 315 TON 60.00 18900.00 75.00 23625.00 63.43 19980.45
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 475 TON 26.00 12350.00 70.00 33250.00 19.46 9243.50
0006 1297000000-E 607 xll_llyzé)SP PVMT #+xt DTH 441,136 SY 1.24 547008.64 2.20 970499.20 171 754342.56
0007 1297000000-E 607 z\gll%L ASP PVMT e+ DTH 9,973 SY 1.64 16355.72 3.50 34905.50 2.40 23935.20
0008 1297000000-E 607 z\:I‘II!SL ASP PVMT **x DTH 2,475 SY 4.45 11013.75 5.65 13983.75 4.37 10815.75
0009 1297000000-E 607 z\:llll_llyzé)SP PVMT #+tx DTH 2,508 SY 3.30 8276.40 6.00 15048.00 4.44 11135.52
0010 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 3,074 SY 1.73 5318.02 2.70 8299.80 2.31 7100.94

(0" TO 1-1/2")
0011  1330000000-E 607 INCIDENTAL MILLING 52,692 SY 4.50 237114.00 4.75 250287.00 7.14 376220.88
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,327 TON 32.00 42464.00 46.00 61042.00 45.52 60405.04
0013 1503000000-E 610 ASP CONC INTR CRS 119.0C 354 TON 40.00 14160.00 50.00 17700.00 49.71 17597.34
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,573 TON 45.00 160785.00 42.00 150066.00 42.60 152209.80
0015 1523000000-E 610 ASP CONC SURF CRS S9.5C 42,320 TON 35.00 1481200.00 41.00 1735120.00 40.88 1730041.60
0016 1575000000-E 620 ASP FOR PLANT MIX 1,843 TON 550.00 1013650.00 475.00 875425.00 350.00 645050.00
0017 1704000000-E SP  PATCHING EXIST PAVEMENT 23,430 TON 60.00 1405800.00 90.00 2108700.00 113.25 2653447.50
0018 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 145 SY 100.00 14500.00 62.00 8990.00 100.00 14500.00
0019 2752000000-E SP  GENERIC PAVING ITEM (LF) 40 LF 100.00 4000.00 60.00 2400.00 100.00 4000.00

REMOVE AND REPLACE 2'-6" CURB & GUTTER
0020 2830000000-N 858 ADJ MANHOLES 196 EA 500.00 98000.00 500.00 98000.00 500.00 98000.00
0021 2845000000-N 858 ADJ METER OR VALVE BOXES 255 EA 500.00 127500.00 500.00 127500.00 500.00 127500.00
0022 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,806 SF 8.30 14989.80 8.35 15080.10 9.20 16615.20
0023  4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 95000.00 220000.00 110554.10
0024  4510000000-N 1190 LAW ENFORCEMENT 1,800 HR 50.00 90000.00 48.00 86400.00 40.00 72000.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 490 20,650 LF 0.85 17552.50 0.55 11357.50 0.85 17552.50
0026 4686000000-E 1205 THERMO PVT MKG LINES 4120 158,750 LF 0.93 147637.50 0.65 103187.50 0.93 147637.50
0027 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 4,720 LF 2.25 10620.00 2.00 9440.00 2.25 10620.00
0028 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 52,500 LF 2.25 118125.00 1.20 63000.00 2.25 118125.00
0029 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,000 LF 3.00 3000.00 2.15 2150.00 3.00 3000.00
0030 4705000000-E 1205 THERMO LINES 16" 120MILS 450 LF 10.00 4500.00 6.40 2880.00 10.00 4500.00
0031 4710000000-E 1205 24"WIDE THERMO 120 MILS 12,475 LF 12.00 149700.00 6.40 79840.00 12.00 149700.00
0032 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 112 EA 100.00 11200.00 120.00 13440.00 100.00 11200.00
0033  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 698 EA 140.00 97720.00 130.00 90740.00 140.00 97720.00
0034 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 9 EA 300.00 2700.00 320.00 2880.00 300.00 2700.00

0035 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,980 LF 3.25 6435.00 3.20 6336.00 3.25 6435.00
(i



FEB 05, 2018 09:06 AM WAKE 2:00PM 2/ 4 007
2018CPT.05.11.10921.1, 2018CPT.05.11.20921.1 JAN 16 2018 C204127
TIPNO 15.530 MI
FEDAID NO STATE FUNDED
MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.
3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.
FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION CAROLINA SUNROCK LLC
COMPANY CORPORATION
RALEIGH, NC CHESHIRE, CT RALEIGH, NC
0036 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE ** 2,100 LF 6.50 13650.00 4.80 10080.00 6.50 13650.00
)
0037 4795000000-E 1205 24" COLD APPL PLSTIC LINE TYPE ** 600 LF 15.00 9000.00 12.80 7680.00 15.00 9000.00
(1
0038 4800000000-N 1205 COLD APP PLAS CHAR TYPE * 5 EA 200.00 1000.00 240.00 1200.00 200.00 1000.00
am
0039  4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 8 EA 200.00 1600.00 270.00 2160.00 200.00 1600.00
(1
0040 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 19 EA 350.00 6650.00 270.00 5130.00 350.00 6650.00
am
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 239,680 LF 0.20 47936.00 0.25 59920.00 0.20 47936.00
0042  4820000000-E 1205 PAINT PVMT MARKINGS 8" 100 LF 1.00 100.00 110 110.00 1.00 100.00
0043 4830000000-E 1205 PAINT PVT MKGS LINES 16" 300 LF 2.00 600.00 5.35 1605.00 2.00 600.00
0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 13,775 LF 3.00 41325.00 2.70 37192.50 3.00 41325.00
0045  4840000000-N 1205 PAINT PVT MKG CHARACTER 112 EA 15.00 1680.00 55.00 6160.00 15.00 1680.00
0046 4845000000-N 1205 PAINT PVT MKG SYMBOL 609 EA 15.00 9135.00 55.00 33495.00 15.00 9135.00
0047  4850000000-E 1205 LINE REMOVAL 4" WIDE 3,900 LF 0.70 2730.00 110 4290.00 0.70 2730.00
0048 4905000000-N 1253 SNOWPLB PVMT MRKER 5450 EA 23.70 129165.00 25.00 136250.00 26.00 141700.00
0049  6000000000-E 1605 TEMPORARY SILT FENCE 980 LF 8.00 7840.00 3.00 2940.00 5.10 4998.00
0050 6071010000-E SP  WATTLE 195 LF 25.00 4875.00 9.00 1755.00 9.00 1755.00
0051 6084000000-E 1660 SEEDING AND MULCHING 35 ACR 500.00 17500.00 2575.00 90125.00 2418.00 84630.00
0052  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 37,360 LF 5.84 218182.40 6.00 224160.00 5.84 218182.40
CONTRACT TOTAL TOTAL 6867858.73 TOTAL 8153089.85 TOTAL 8259201.68
ROADWAY ITEMS SUB-TOTAL 6867858.73  SUB-TOTAL 8153089.85  SUB-TOTAL 8259201.68



FEB 05, 2018 09:06 AM

2018CPT.05.11.10921.1, 2018CPT.05.11.20921.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

WAKE 2:00 PM 3/ 4 007
JAN 16 2018 C204127

15.530 Ml

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0001
0002
0003

0004
0005
0006

0007

0008

0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0000100000-N
0106000000-E
0264000000-E

1220000000-E
1260000000-E
1297000000-E

1297000000-E

1297000000-E

1297000000-E

1308000000-E

1330000000-E
1498000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1704000000-E
2655000000-E
2752000000-E

2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4700000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4726110000-E
4770000000-E

800
230
SP

545
SP
607

607

607

607

607

607
610
610
610
610
620
SP

852
SP

858
858
SP
SP
1190
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION

GENERIC GRADING ITEM (SMI)
SHOULDER GRADING
INCIDENTAL STONE BASE
AGGREGATE SHOULDER BORROW
MILL ASP PVMT *+" DTH
(1-1/2")

MILL ASP PVMT *+" DTH

(3"

MILL ASP PVMT *=+" DTH

@)

MILL ASP PVMT *+" DTH
(@-1/2")

MILLN ASPHALT PVMT e - ks
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX
PATCHING EXIST PAVEMENT
5" MONO CONC ISLDS (KEY IN)
GENERIC PAVING ITEM (LF)

REMOVE AND REPLACE 2'-6" CURB & GUTTER

ADJ MANHOLES
ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)

LAW ENFORCEMENT

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS

THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS

HIP THERMO PVT SYMBOL 90 MILS
4" COLD APPL PLSTIC LINES TYPE **
(1

Lump Sum 451100.00
270 CY 14.80 3996.00
6.14 SMI 4400.00 27016.00
315 TON 50.00 15750.00
475 TON 27.60 13110.00

441,136 SY 2.76 1217535.36
9,973 SY 3.53 35204.69
2,475 SY 6.87 17003.25
2,508 SY 7.19 18032.52
3,074 SY 4.74 14570.76

52,692 SY 4.60 242383.20
1,327 TON 48.80 64757.60
354 TON 63.80 22585.20
3,573 TON 48.20 172218.60
42,320 TON 49.05 2075796.00
1,843 TON 435.00 801705.00
23,430 TON 96.00 2249280.00
145 SY 100.00 14500.00
40 LF 100.00 4000.00
196 EA 400.00 78400.00
255 EA 400.00 102000.00
1,806 SF 8.30 14989.80
Lump Sum 366200.00
1,800 HR 38.00 68400.00
20,650 LF 0.55 11357.50

158,750 LF 0.62 98425.00

4,720 LF 2.00 9440.00
52,500 LF 1.20 63000.00
1,000 LF 2.00 2000.00
450 LF 6.00 2700.00
12,475 LF 6.00 74850.00
112 EA 110.00 12320.00
698 EA 120.00 83760.00

9 EA 300.00 2700.00
1,980 LF 3.00 5940.00



FEB 05, 2018 09:06 AM WAKE 2:00 PM 4/ 4 007
2018CPT.05.11.10921.1, 2018CPT.05.11.20921.1 JAN 16 2018 C204127

TIP NO 15.530 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0036 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE ** 2100 LF 4.50 9450.00
)

0037 4795000000-E 1205 24" COLD APPL PLSTIC LINE TYPE ** 600 LF 12.00 7200.00
(n

0038  4800000000-N 1205 COLD APP PLAS CHAR TYPE * 5 EA 225.00 1125.00
()

0039  4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 8 EA 250.00 2000.00
(n

0040  4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 19 EA 250.00 4750.00
()

0041 4810000000-E 1205 PAINT PYMT MARKINGS 4" 239,680 LF 0.22 52729.60

0042 4820000000-E 1205 PAINT PVMT MARKINGS 8" 100 LF 1.00 100.00

0043  4830000000-E 1205 PAINT PVT MKGS LINES 16" 300 LF 5.00 1500.00

0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 13,775 LF 2.50 34437.50

0045 4840000000-N 1205 PAINT PVT MKG CHARACTER 112 EA 50.00 5600.00

0046  4845000000-N 1205 PAINT PVT MKG SYMBOL 609 EA 50.00 30450.00

0047 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,900 LF 1.00 3900.00

0048 4905000000-N 1253 SNOWPLB PVMT MRKER 5450 EA 23.70 129165.00

0049 6000000000-E 1605 TEMPORARY SILT FENCE 980 LF 2.25 2205.00

0050 6071010000-E SP WATTLE 195 LF 8.00 1560.00

0051 6084000000-E 1660 SEEDING AND MULCHING 35 ACR 1750.00 61250.00

0052  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 37,360 LF 5.84 218182.40
CONTRACT TOTAL TOTAL 9022630.98
ROADWAY ITEMS SUB-TOTAL 9022630.98
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 6867858.73
THE LANE CONSTRUCTION CORPORATION 2 8153089.85
CAROLINA SUNROCK LLC 3 8259201.68
BARNHILL CONTRACTING COMPANY 4 9022630.98



FEB 05, 2018 09:06 AM WAKE 2:00 PM 1/ 2 008
2018CPT.05.13.10921.1, 2018CPT.05.13.20921.1 JAN 16 2018 C204121

TIP NO 29.400 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER GRADING, AND SIGNALS.

1 SECTION OF US-1 AND 25 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION
COMPANY CORPORATION
RALEIGH, NC RALEIGH, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 120558.74 290000.00 375000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,200 CY 22.94 27528.00 36.00 43200.00 30.00 36000.00
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 44.36 SMI 2479.46 109988.85 1600.00 70976.00 4875.00 216255.00
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 1,109 TON 40.73 45169.57 62.00 68758.00 75.00 83175.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 3,112 TON 14.90 46368.80 25.00 77800.00 60.00 186720.00
0006 1297000000-E 607 z\:ll_llyzé)SP PVMT #+xt DTH 375,818 SY 1.52 571243.36 1.18 443465.24 2.20 826799.60
0007 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 2,574 SY 2.56 6589.44 2.10 5405.40 3.19 8211.06
(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 16,352 SY 7.86 128526.72 5.50 89936.00 6.85 112011.20
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,783 TON 34.78 583712.74 32.00 537056.00 41.00 688103.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 37,321 TON 32.80 1224128.80 32.00 1194272.00 45.00 1679445.00
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,835 TON 38.37 338998.95 33.00 291555.00 49.00 432915.00
0012 1575000000-E 620 ASP FOR PLANT MIX 3,793 TON 350.00 1327550.00 380.00 1441340.00 380.00 1441340.00
0013 1704000000-E SP  PATCHING EXIST PAVEMENT 1,512 TON 109.68 165836.16 100.00 151200.00 100.00 151200.00
0014 2815000000-N 858 ADJ DROP INLETS 1 EA 750.00 750.00 750.00 750.00 820.00 820.00
0015 2830000000-N 858 ADJ MANHOLES 8 EA 600.00 4800.00 600.00 4800.00 655.00 5240.00
0016 2845000000-N 858 ADJ METER OR VALVE BOXES 28 EA 600.00 16800.00 600.00 16800.00 655.00 18340.00
0017 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4,105 SF 6.00 24630.00 7.60 31198.00 8.30 34071.50
0018 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 66636.38 238000.00 385000.00
0019 4510000000-N 1190 LAW ENFORCEMENT 960 HR 40.00 38400.00 50.00 48000.00 50.00 48000.00
0020 4685000000-E 1205 THERMO PVT MKG LINES 490 180,298 LF 0.53 95557.94 0.53 95557.94 0.60 108178.80
0021 4686000000-E 1205 THERMO PVT MKG LINES 4120 287,943 LF 0.79 227474.97 0.79 227474.97 0.90 259148.70
0022 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 60,261 LF 0.96 57850.56 0.96 57850.56 0.93 56042.73
0023  4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 12,387 LF 1.06 13130.22 1.06 13130.22 1.15 14245.05
0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,204 LF 3.00 6612.00 3.00 6612.00 3.30 7273.20
0025 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 5221 LF 3.00 15663.00 3.00 15663.00 3.30 17229.30
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 8,200 LF 3.00 24600.00 3.00 24600.00 3.30 27060.00
0027 4705000000-E 1205 THERMO LINES 16" 120MILS 450 LF 9.00 4050.00 9.00 4050.00 9.85 4432.50
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 4,070 LF 10.00 40700.00 10.00 40700.00 11.00 44770.00
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 127 EA 100.00 12700.00 100.00 12700.00 110.00 13970.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 556 EA 110.00 61160.00 110.00 61160.00 125.00 69500.00
0031 4770000000-E 1205 ?l'l')COLD APPL PLSTIC LINES TYPE ** 3,582 LF 3.00 10746.00 3.00 10746.00 3.30 11820.60
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 149,617 LF 0.20 29923.40 0.20 29923.40 0.25 37404.25
0033  4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,170 LF 0.40 2868.00 0.40 2868.00 0.45 3226.50
0034  4825000000-E 1205 PAINT PVMT MARKINGS 12" 981 LF 1.00 981.00 1.00 981.00 1.10 1079.10
0035 4830000000-E 1205 PAINT PVT MKGS LINES 16" 450 LF 2.00 900.00 2.00 900.00 2.20 990.00
0036 4835000000-E 1205 PAINT PVT MKG LINES 24" 3,289 LF 2.00 6578.00 2.00 6578.00 2.20 7235.80
0037  4840000000-N 1205 PAINT PVT MKG CHARACTER 102 EA 15.00 1530.00 15.00 1530.00 16.50 1683.00



FEB 05, 2018 09:06 AM WAKE 2:00 PM 2/ 2 008
2018CPT.05.13.10921.1, 2018CPT.05.13.20921.1 JAN 16 2018 C204121

TIP NO 29.400 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER GRADING, AND SIGNALS.

1 SECTION OF US-1 AND 25 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION
COMPANY CORPORATION
RALEIGH, NC RALEIGH, NC CHESHIRE, CT
0038 4845000000-N 1205 PAINT PVT MKG SYMBOL 433 EA 15.00 6495.00 15.00 6495.00 16.50 7144.50
0039 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,582 LF 0.50 1791.00 0.50 1791.00 0.98 3510.36
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 2,676 EA 28.00 74928.00 24.40 65294.40 30.00 80280.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 670 LF 5.19 3477.30 8.00 5360.00 5.50 3685.00
0042 6071010000-E SP  WATTLE 1,720 LF 11.60 19952.00 4.70 8084.00 7.65 13158.00
0043 6084000000-E 1660 SEEDING AND MULCHING 6.7 ACR 2740.00 18358.00 2740.00 18358.00 3050.00 20435.00
0044 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,726 LF 5.78 73556.28 5.78 73556.28 6.25 79537.50
CONTRACT TOTAL TOTAL 5659799.18 TOTAL 5836475.41 TOTAL 7621686.25
ROADWAY ITEMS SUB-TOTAL 5659799.18 SUB-TOTAL 5836475.41 SUB-TOTAL 7621686.25
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA SUNROCK LLC 1 5659799.18
FSC Il LLC DBA FRED SMITH COMPANY 2 5836475.41

THE LANE CONSTRUCTION CORPORATION 3 7621686.25



FEB 05, 2018 09:06 AM DAVIDSON 2:00 PM 1/ 4 009
53032.3.1 JAN 16 2018 C204053

TIP NO I-5793 7.165 MI
FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 855000.00
0002 0036000000-E 225 UNDERCUT EXCAVATION 1,000 CY 20.00 20000.00
0003 0106000000-E 230 BORROW EXCAVATION 894 CY 30.00 26820.00
0004 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 5,000 SY 2.00 10000.00
0005 0241000000-E SP GENERIC GRADING ITEM (SY) 31,443 SY 12.00 377316.00
7" TRENCHING FOR SHOULDER CONSTRUCTION
0006 0241000000-E SP GENERIC GRADING ITEM (SY) 74,848 SY 13.50 1010448.00
8" TRENCHING FOR SHOULDER CONSTRUCTION
0007 1022000000-E SP SEALING PVMT CRACKS 35,000 LB 5.00 175000.00
0008 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 30.00 15000.00
0009 1245000000-E SP SHOULDER RECONSTRUCTION 27.01 SMI 12000.00 324120.00
0010 1297000000-E 607 ?4”5'_ ASP PVMT *****' DTH 15,559 SY 8.00 124472.00
0011 1491000000-E 610 ASP CONC BASE CRS B25.0C 12,524 TON 70.00 876680.00
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,111 TON 75.00 233325.00
0013 1575000000-E 620 ASP FOR PLANT MIX 734 TON 450.00 330300.00
0014 1735000000-E 723 REP JNT CONC PVT SLABS 866 SY 850.00 736100.00
0015 1736000000-E 723 SELECT MATERIAL, CLASS IV 500 TON 30.00 15000.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 70,746 LF 0.25 17686.50
0017 1881000000-E SP GENERIC PAVING ITEM (LF) 598,896 LF 1.80 1078012.80
JOINT CONSTRUCTION, REPAIR & SEALING
0018 1891000000-E SP GENERIC PAVING ITEM (SY) 374,309 SY 4.25 1590813.25
DIAMOND GRINDING PCC PAVEMENT
0019 1925000000-E 730 MILL RUMBLE STRPS (CONC SHLDR) 72,537 LF 0.45 32641.65
0020 2738000000-E SP GENERIC PAVING ITEM (SY) 74,848 SY 38.00 2844224.00
ROLLER COMPACTED CONCRETE
0021 2762000000-E SP GENERIC PAVING ITEM (LB) 21,000 LB 10.00 210000.00
PAVEMENT SLAB STABILIZATION MATERIAL
0022 2762000000-E SP GENERIC PAVING ITEM (LB) 250 LB 20.00 5000.00
SEALING EXISTING PAVEMENT CRACKS (POLYMER
PATCH)
0023 4400000000-E 1110 WORK ZONE SIGNS (STAT) 350 SF 7.25 2537.50
0024 4405000000-E 1110 WORK ZONE SIGNS (PORT) 700 SF 9.47 6629.00
0025 4410000000-E 1110 WORK ZONE SIGNS (BARR) 26 SF 7.92 205.92
0026 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 5000.00 15000.00
0027 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 10000.00 30000.00
0028 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 60 DAY 45.00 2700.00
0029 4423000000-N SP WZDIGITAL SPD LMT SIGNS 5 EA 5100.00 25500.00
0030 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 3950.00 59250.00
0031 4430000000-N 1130 DRUMS 362 EA 110.00 39820.00
0032 4434000000-N SP SEQ FLASH WARN LIGHTS 42 EA 125.00 5250.00
0033 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 26.00 1664.00

0034 4480000000-N 1165 TMA 4 EA 25000.00 100000.00



FEB 05, 2018 09:06 AM DAVIDSON 2:00 PM 2/ 4 009
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TIP NO I-5793 7.165 MI
FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

0035 4510000000-N 1190 LAW ENFORCEMENT 470 HR 50.00 23500.00
0036 4805000000-N 1205 a())LD APPL PLASTIC SYM TYPE ** 10 EA 1850.00 18500.00
0037 4815000000-E 1205 PAINT PVMT MARKINGS 6" 182,764 LF 0.30 54829.20
0038 4825000000-E 1205 PAINT PVMT MARKINGS 12" 9,222 LF 0.60 5633.20
0039 4845000000-N 1205 PAINT PVT MKG SYMBOL 10 EA 100.00 1000.00
0040 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 182,764 LF 0.90 164487.60
0041 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 9,222 LF 1.65 15216.30
0042 4855000000-E 1205 LINE REMOVAL 6" WIDE 182,764 LF 0.40 73105.60
0043 4865000000-E 1205 LINE REMOVAL 12" WIDE 9,222 LF 1.00 9222.00
0044 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 50.00 500.00
0045 4905000000-N 1253 SNOWPLB PVMT MRKER 2,565 EA 32.00 82080.00
0046 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 2500000.00
0047 6000000000-E 1605 TEMPORARY SILT FENCE 2,980 LF 3.00 8940.00
0048 6071010000-E SP  WATTLE 298 LF 9.00 2682.00
0049 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 10000.00 10000.00

STRUCTURE ITEMS

0050 8296000000-N 442 POLLUTION CONTROL Lump Sum 25000.00

0051 8664000000-E SP SHOTCRETE REPAIRS 188.7 CF 1500.00 283050.00

0052 8692000000-N SP FOAM JOINT SEALS Lump Sum 125000.00

0053 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00
PAINTING CONTAINMENT FOR BRIDGE NO 479

0054 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00
PAINTING CONTAINMENT FOR BRIDGE NO 480

0055 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 65000.00
PAINTING CONTAINMENT FOR BRIDGE NO 489

0056 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 65000.00
PAINTING CONTAINMENT FOR BRIDGE NO 493

0057 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00
PAINTING CONTAINMENT FOR BRIDGE NO 494

0058 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00
PAINTING CONTAINMENT FOR BRIDGE NO. 485

0059 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00

PAINTING CONTAINMENT FOR ZONE PAINTING FOR
BRIDGE NO 474

0060 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 80000.00
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE NO 479

0061 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 80000.00
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE NO 480

0062 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 95000.00
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE NO 485



FEB 05, 2018 09:06 AM
53032.3.1

TIP NO I-5793

FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.
I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

DAVIDSON

2:00 PM
JAN 16 2018

7.165 MI

009
C204053

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

0063 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE NO 489

0064 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE NO 493

0065 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE NO 494

0066 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE FOR BRIDGE
NO 474
0067 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT
0068 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE
0069 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION
0070 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY
0071 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM
0072 8897000000-N SP GENERIC STRUCTURE ITEM (EA)

CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 474

0073 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 479

0074 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 480

0075 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 485

0076 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 489

0077 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 493

0078 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 494

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum

Lump Sum

Lump Sum

Lump Sum

1,499.9
769.6
3,107.9
60
144,297.4

48

48

48

48

80

48

48

LF

CF

SF

SF

SF

EA

EA

EA

EA

EA

EA

EA

60.00

300.00

100.00

350.00

6.00

650.00

650.00

650.00

650.00

650.00

650.00

650.00

TOTAL

SUB-TOTAL

65000.00

55000.00

55000.00

25000.00

89994.00

230880.00

310790.00

21000.00

865784.40

31200.00

31200.00

31200.00

31200.00

52000.00

31200.00

31200.00

17171809.92

14166111.52



FEB 05, 2018 09:06 AM

DAVIDSON 2:00 PM 4/ 4 009
53032.3.1 JAN 16 2018 C204053
TIP NO I-5793 7.165 MI
FED AID NO NHPP-0085(017)
PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.
I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.
STRUCTURE ITEMS SUB-TOTAL 3005698.40

BIDDERS IN ORDER
TRIANGLE GRADING & PAVING INC

CONTRACT TOTAL
17171809.92



FEB 05, 2018 09:06 AM CLEVELAND 2:00 PM 1/5 010
34497.3.9 JAN 16 2018 C203845
TIP NO R-2707F 5.660 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.
US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

THE LANE CONSTRUCTION ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION

CORPORATION OF REEVES CONSTRUCTION CO
CHESHIRE, CT NASHVILLE, TN DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 800000.00 450330.00 850000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 130000.00 340000.00 180000.00
0003  0000700000-N SP  FIELD OFFICE Lump Sum 58000.00 120000.00 28000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 4000.00 4000.00 10000.00 10000.00 13000.00 13000.00
0006 0192000000-N 260 PROOF ROLLING 60 HR 175.00 10500.00 191.50 11490.00 185.00 11100.00
0007  1044000000-E 501 LIME TRTD SOIL (SLURRY) 95,520 SY 3.10 296112.00 2.62 250262.40 2.75 262680.00
0008 1066000000-E 501 LIME FOR LIME TREATED SOIL 960 TON 185.48 178060.80 179.00 171840.00 170.00 163200.00
0009 1110000000-E 510 STABILIZER AGGREGATE 765 TON 23.00 17595.00 25.20 19278.00 24.40 18666.00
0010 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 87,700 SY 2.00 175400.00 2.20 192940.00 2.15 188555.00
0011 1121000000-E 520 AGGREGATE BASE COURSE 144,200 TON 22.00 3172400.00 23.50 3388700.00 23.35 3367070.00
0012 1176000000-E 542 SOIL CEMENT BASE 143,280 SY 1.58 226382.40 2.60 372528.00 2.75 394020.00
0013 1187000000-E 542 PC FOR SOIL CEMENT BASE 3,950 TON 170.14 672053.00 179.75 710012.50 165.00 651750.00
0014 1209000000-E 543 ASPHALT CURING SEAL 35,820 GAL 2.30 82386.00 2.75 98505.00 2.70 96714.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 23.00 11500.00 27.00 13500.00 24.40 12200.00
0016 1275000000-E 600 PRIME COAT 96,600 GAL 2.50 241500.00 2.35 227010.00 4.50 434700.00
0017 1498000000-E 610 ASP CONC INTR CRS 119.0B 7,200 TON 50.00 360000.00 65.00 468000.00 70.00 504000.00
0018 1503000000-E 610 ASP CONC INTR CRS 119.0C 43,700 TON 44.00 1922800.00 47.00 2053900.00 52.00 2272400.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 8,350 TON 59.50 496825.00 72.00 601200.00 89.00 743150.00
0020 1523000000-E 610 ASP CONC SURF CRS S9.5C 36,600 TON 44.00 1610400.00 51.00 1866600.00 52.50 1921500.00
0021 1575000000-E 620 ASP FOR PLANT MIX 5,104 TON 415.00 2118160.00 420.00 2143680.00 410.00 2092640.00
0022 1840000000-E 665 MILLED RUMBLE STRIPS 111,500 LF 0.17 18955.00 0.13 14495.00 0.20 22300.00
0023 2143000000-E 818 BLOTTING SAND 31 TON 75.00 2325.00 125.00 3875.00 70.00 2170.00
0024 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 1000.00 1000.00 675.00 675.00 1465.00 1465.00
0025 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 1 EA 1000.00 1000.00 800.00 800.00 1485.00 1485.00
0026 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 1 EA 1000.00 1000.00 800.00 800.00 1515.00 1515.00
0027 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 1000.00 2000.00 585.00 1170.00 920.00 1840.00
0028 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 11 EA 885.00 9735.00 300.00 3300.00 1275.00 14025.00
0029 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 2 EA 2000.00 4000.00 1065.00 2130.00 1435.00 2870.00
ADJUSTMENT OF JUNCTION BOXES
0030 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,900 LF 18.38 90062.00 20.25 99225.00 21.80 106820.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 1,750 LF 14.95 26162.50 20.75 36312.50 24.40 42700.00
0032 2577000000-E 846 CONC EXPRESSWAY GUTTER 10,500 LF 26.00 273000.00 23.00 241500.00 26.50 278250.00
0033  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 3,400 SY 45.35 154190.00 39.60 134640.00 62.75 213350.00
0034 2724000000-E 857 PC REINF BARRIER SNGL FC 650 LF 95.00 61750.00 105.00 68250.00 105.00 68250.00
0035 2800000000-N 858 ADJ CATCH BASINS 2 EA 1000.00 2000.00 1225.00 2450.00 1160.00 2320.00
0036 2815000000-N 858 ADJ DROP INLETS 12 EA 1000.00 12000.00 1100.00 13200.00 1160.00 13920.00
0037 2830000000-N 858 ADJ MANHOLES 2 EA 1500.00 3000.00 2135.00 4270.00 1160.00 2320.00
0038 3000000000-N SP  IMPACT ATTEN TYPE 350 12 EA 25000.00 300000.00 14160.00 169920.00 14450.00 173400.00
0039 3030000000-E 862 STL BEAM GUARDRAIL 21,800 LF 15.25 332450.00 16.85 367330.00 16.15 352070.00



FEB 05, 2018 09:06 AM

34497.

TIP NO

3.9

R-2707F

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

CLEVELAND

2:00 PM
JAN 16 2018

5.660 MI

2/5 010

C203845

THE LANE CONSTRUCTION

ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION

CORPORATION OF REEVES CONSTRUCTION CO
CHESHIRE, CT NASHVILLE, TN DUNCAN, SC
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 45.00 450.00 49.75 497.50 47.75 477.50
0041 3210000000-N 862 GREND TYPE CAT-1 18 EA 500.00 9000.00 555.00 9990.00 530.00 9540.00
0042 3287000000-N SP GREND TYPE TL-3 26 EA 3000.00 78000.00 3320.00 86320.00 3185.00 82810.00
0043 3317000000-N SP GR ANCHOR TYPE B-77 34 EA 1500.00 51000.00 1770.00 60180.00 1600.00 54400.00
0044 3345000000-E 864 REMOVE & RESET GUARDRAIL 75 LF 12.00 900.00 13.30 997.50 12.75 956.25
0045 3360000000-E 863 REMOVE EXISTING GUARDRAIL 50 LF 2.00 100.00 2.25 112.50 2.15 107.50
0046 3389400000-E 865 DBL FACED CABLE GUIDERAIL 26,500 LF 6.75 178875.00 7.50 198750.00 7.15 189475.00
0047 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 85.00 850.00 95.00 950.00 90.00 900.00
0048 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 39 EA 1500.00 58500.00 1660.00 64740.00 1600.00 62400.00
0049 3656000000-E 876 GEOTEXTILE FOR DRAINGE 750 SY 4.65 3487.50 1.85 1387.50 4.00 3000.00
0050 4025000000-E 901 CONTR FURN, TYPE ***SIGN 3,156 SF 17.00 53652.00 16.35 51600.60 15.95 50338.20
(Y
0051 4025000000-E 901 CONTR FURN, TYPE **SIGN 419 SF 17.00 7123.00 21.80 9134.20 21.20 8882.80
(B)
0052 4025000000-E 901 CONTR FURN, TYPE **SIGN 169 SF 17.00 2873.00 30.50 5154.50 29.70 5019.30
(D)
0053 4025000000-E 901 CONTR FURN, TYPE ***SIGN 1,040 SF 17.00 17680.00 16.35 17004.00 16.00 16640.00
(B)
0054 4025000000-E 901 CONTR FURN, TYPE ***SIGN 61 SF 17.00 1037.00 24.00 1464.00 23.35 1424.35
]
0055 4048000000-E 902 REINF CONC FOUNDTN 22 CY 950.00 20900.00 875.00 19250.00 850.00 18700.00
0056 4054000000-E 902 PLN CONC FOUNDTN 2 CcY 400.00 800.00 820.00 1640.00 795.00 1590.00
0057 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 11,855 LB 5.50 65202.50 5.45 64609.75 5.35 63424.25
0058 4066000000-E 903 SUPPORTS, SIMPLE STL BM 9,349 LB 5.50 51419.50 3.55 33188.95 3.50 32721.50
0059 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3,365 LF 7.00 23555.00 7.10 23891.50 6.90 23218.50
0060 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 12 EA 55.00 660.00 104.00 1248.00 100.00 1200.00
0061 4096000000-N 904 SIGN ERECTION, TYPE D 19 EA 150.00 2850.00 218.00 4142.00 215.00 4085.00
0062 4102000000-N 904 SIGN ERECTION, TYPE E 105 EA 75.00 7875.00 71.00 7455.00 69.00 7245.00
0063 4108000000-N 904 SIGN ERECTION, TYPE F 7 EA 150.00 1050.00 126.00 882.00 120.00 840.00
0064 4109000000-N 904 SIGN ERECTION, TYPE ** (OVRHD) 8 EA 950.00 7600.00 600.00 4800.00 585.00 4680.00
(Y
0065 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 450.00 900.00 600.00 1200.00 585.00 1170.00
(B)
0066 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 23 EA 650.00 14950.00 385.00 8855.00 370.00 8510.00
(Y
0067 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 15 EA 275.00 4125.00 385.00 5775.00 370.00 5550.00
(B)
0068 4114000000-N 904 SIGN ERECTION, MILEMARKERS 12 EA 100.00 1200.00 82.00 984.00 79.50 954.00
0069 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 1 EA 250.00 250.00 330.00 330.00 320.00 320.00
F
0070 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 100.00 200.00 330.00 660.00 320.00 640.00
(MILEMARKER)
0071 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 3 EA 1.50 4.50 10.90 32.70 10.65 31.95
0072 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 1.50 4.50 10.90 32.70 10.65 31.95



FEB 05, 2018 09:06 AM CLEVELAND 2:00 PM 3/5 010
34497.3.9 JAN 16 2018 C203845

TIP NO R-2707F 5.660 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

THE LANE CONSTRUCTION ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION

CORPORATION OF REEVES CONSTRUCTION CO

CHESHIRE, CT NASHVILLE, TN DUNCAN, SC
0073 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 1.50 1.50 980.00 980.00 955.00 955.00
0074 4400000000-E 1110 WORK ZONE SIGNS (STAT) 320 SF 13.50 4320.00 6.85 2192.00 9.00 2880.00
0075 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 9.25 1776.00 8.40 1612.80 9.40 1804.80
0076 4410000000-E 1110 WORK ZONE SIGNS (BARR) 210 SF 9.50 1995.00 6.85 1438.50 8.40 1764.00
0077 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2100.00 2100.00 580.00 580.00 2335.00 2335.00
0078 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 76 DAY 60.00 4560.00 70.00 5320.00 69.00 5244.00
0079 4430000000-N 1130 DRUMS 92 EA 41.50 3818.00 40.00 3680.00 44.50 4094.00
0080 4435000000-N 1135 CONES 25 EA 17.00 425.00 18.50 462.50 17.00 425.00
0081 4445000000-E 1145 BARRICADES (TYPE Ill) 336 LF 25.00 8400.00 30.50 10248.00 27.60 9273.60
0082 4455000000-N 1150 FLAGGER 105 DAY 50.00 5250.00 325.00 34125.00 600.00 63000.00
0083 4480000000-N 1165 TMA 1 EA 29400.00 29400.00 10000.00 10000.00 32000.00 32000.00
0084 4508000000-E SP REM & RES H20 FILL BARR 820 LF 50.00 41000.00 18.50 15170.00 17.00 13940.00
0085 4510000000-N 1190 LAW ENFORCEMENT 16 HR 60.00 960.00 45.00 720.00 53.00 848.00
0086 4516000000-N 1180 SKINNY DRUM 58 EA 28.50 1653.00 28.00 1624.00 30.70 1780.60
0087 4520000000-N 1266 TUBULAR MARKERS (FIXED) 15 EA 65.00 975.00 109.00 1635.00 44.50 667.50
0088 4650000000-N 1251 TEMP RAISED PVMT MRKS 87 EA 15.00 1305.00 16.35 1422.45 15.90 1383.30
0089 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,423 LF 0.92 9589.16 0.66 6879.18 1.00 10423.00
0090 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,592 LF 1.10 3951.20 0.69 2478.48 1.15 4130.80
0091 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 336 LF 2.00 672.00 2.20 739.20 2.15 722.40
0092 4700000000-E 1205 12"WIDE THERMO 90 MILS 490 LF 4.00 1960.00 5.45 2670.50 4.25 2082.50
0093 4710000000-E 1205 24"WIDE THERMO 120 MILS 217 LF 15.00 3255.00 10.90 2365.30 16.00 3472.00
0094 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 62 EA 225.00 13950.00 137.00 8494.00 240.00 14880.00
0095 4770000000-E 1205 le'l'l)COLD APPL PLSTIC LINES TYPE ** 988 LF 8.00 7904.00 5.45 5384.60 8.50 8398.00
0096 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 491 LF 5.50 2700.50 5.70 2798.70 5.80 2847.80
0097 4780000000-E 1205 ?l'l'l)COLD APPL PLSTIC LINES TYPE ** 125 LF 16.00 2000.00 10.90 1362.50 17.00 2125.00
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,282 LF 0.30 3984.60 0.27 3586.14 0.35 4648.70
0099 4815000000-E 1205 PAINT PVMT MARKINGS 6" 3,888 LF 0.45 1749.60 0.40 1555.20 0.50 1944.00
0100 4820000000-E 1205 PAINT PVMT MARKINGS 8" 212 LF 1.00 212.00 0.59 125.08 1.05 222.60
0101 4825000000-E 1205 PAINT PVMT MARKINGS 12" 566 LF 1.50 849.00 1.09 616.94 1.60 905.60
0102 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 144,444 LF 0.92 132888.48 1.18 170443.92 1.00 144444.00
0103 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 4,717 LF 1.75 8254.75 5.45 25707.65 1.90 8962.30
0104 4850000000-E 1205 LINE REMOVAL 4" WIDE 6,796 LF 1.00 6796.00 1.10 7475.60 1.05 7135.80
0105 4855000000-E 1205 LINE REMOVAL 6" WIDE 3,145 LF 1.25 3931.25 1.10 3459.50 1.35 4245.75
0106 4860000000-E 1205 LINE REMOVAL 8" WIDE 400 LF 2.00 800.00 1.10 440.00 2.15 860.00
0107 4865000000-E 1205 LINE REMOVAL 12" WIDE 1,950 LF 4.00 7800.00 1.10 2145.00 4.25 8287.50
0108 4900000000-N 1251 PERM RAISED PVMT MARKERS 61 EA 9.00 549.00 8.75 533.75 9.60 585.60
0109 4905000000-N 1253 SNOWPLB PVMT MRKER 1,493 EA 35.00 52255.00 27.00 40311.00 37.00 55241.00

0110  4935000000-N 1267 FLEX DELINATR (CRYSTAL) 154 EA 55.00 8470.00 110.00 16940.00 69.00 10626.00



FEB 05, 2018 09:06 AM
34497.3.9

TIP NO R-2707F
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

CLEVELAND

2:00 PM 4/ 5 010
JAN 16 2018 C203845
5.660 MI

THE LANE CONSTRUCTION

ROGERS GROUP INC

SLOAN CONSTRUCTION A DIVISION

CORPORATION OF REEVES CONSTRUCTION CO
CHESHIRE, CT NASHVILLE, TN DUNCAN, SC
0111  4940000000-N 1267 FLEX DELINATR (YELLOW) 134 EA 55.00 7370.00 110.00 14740.00 69.00 9246.00
0112 4945000000-N 1267 FLEX DELINATR (CRY & RED) 15 EA 55.00 825.00 135.00 2025.00 69.00 1035.00
0113 4950000000-N 1267 FLEX DELINATR (YEL & RED) 15 EA 55.00 825.00 135.00 2025.00 69.00 1035.00
0114 6000000000-E 1605 TEMPORARY SILT FENCE 2,200 LF 2.35 5170.00 3.00 6600.00 1.90 4180.00
0115 6006000000-E 1610 EROS CONTRL STONE CL A 440 TON 55.00 24200.00 48.00 21120.00 51.55 22682.00
0116 6009000000-E 1610 EROS CONTRL STONE CL B 600 TON 55.00 33000.00 48.00 28800.00 84.30 50580.00
0117 6012000000-E 1610 SEDIMENT CONTROL STONE 850 TON 55.00 46750.00 45.50 38675.00 51.55 43817.50
0118 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1000.00 3000.00 765.00 2295.00 745.00 2235.00
0119 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 1.00 100.00 3.00 300.00 3.00 300.00
0120 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 400.00 200.00 1090.00 545.00 1065.00 532.50
0121 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,100 LF 20.00 22000.00 22.75 25025.00 15.00 16500.00
0122 6030000000-E 1630 SILT EXCAVATION 1,600 CY 15.00 24000.00 21.50 34400.00 29.70 47520.00
0123 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.75 2625.00 1.65 2475.00 1.60 2400.00
0124 6042000000-E 1632 1/4" HARDWARE CLOTH 2,250 LF 5.00 11250.00 3.30 7425.00 3.20 7200.00
0125 6071010000-E SP  WATTLE 1,000 LF 7.50 7500.00 4.35 4350.00 4.25 4250.00
0126 6084000000-E 1660 SEEDING AND MULCHING 7 ACR 1895.00 13265.00 1860.00 13020.00 1800.00 12600.00
0127 6087000000-E 1660 MOWING 12 ACR 70.00 840.00 120.00 1440.00 116.60 1399.20
0128 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 2.95 442.50 3.30 495.00 3.20 480.00
0129 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1090.00 272.50 1060.00 265.00
0130 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 4.70 822.50 3.30 577.50 3.20 560.00
0131 6108000000-E 1665 FERTILIZER TOPDRESSING 5.25 TON 550.00 2887.50 1090.00 5722.50 1060.00 5565.00
0132 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 85.00 850.00 71.00 710.00 69.00 690.00
0133 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 100.00 1300.00 82.00 1066.00 80.00 1040.00
0134 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 2500.00 20000.00 400.00 3200.00 995.00 7960.00
0135 6133000000-N SP GENERIC EROSION CONTROL ITEM (LS) Lump Sum 65000.00 155000.00 165000.00
REMOVAL OF EROSION CONTROL DEVICES
0136 7060000000-E 1705 SIGNAL CABLE 600 LF 3.25 1950.00 3.30 1980.00 3.20 1920.00
0137 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 6 EA 850.00 5100.00 820.00 4920.00 795.00 4770.00
0138 7264000000-E 1710 MESSENGER CABLE (3/8") 300 LF 3.50 1050.00 6.00 1800.00 5.85 1755.00
0139 7300000000-E 1715 tJlN;"‘L)\VED TRENCH (xirionrion) 750 LF 8.50 6375.00 8.75 6562.50 8.50 6375.00
0140 7300000000-E 1715 éN;,"-)\VED TRENCH (ririoaion) 10 LF 11.50 115.00 12.00 120.00 11.70 117.00
0141 7301000000-E 1715 (D1IR2I§§:T DRILL (irionion) 120 LF 15.75 1890.00 29.50 3540.00 28.65 3438.00
0142 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 250.00 2250.00 380.00 3420.00 370.00 3330.00
0143 7360000000-N 1720 WOOD POLE 5 EA 925.00 4625.00 1145.00 5725.00 1115.00 5575.00
0144 7372000000-N 1721 GUY ASSEMBLY 6 EA 250.00 1500.00 325.00 1950.00 320.00 1920.00
0145 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 425.00 425.00 1120.00 1120.00 1100.00 1100.00
0146 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 525.00 2100.00 545.00 2180.00 530.00 2120.00
0147 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 220 LF 8.00 1760.00 8.75 1925.00 8.50 1870.00



FEB 05, 2018 09:06 AM

34497.

TIP NO

3.9

R-2707F

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

CLEVELAND

2:00 PM
JAN 16 2018

5.660 MI

5/5 010

C203845

THE LANE CONSTRUCTION

ROGERS GROUP INC

SLOAN CONSTRUCTION A DIVISION

CORPORATION OF REEVES CONSTRUCTION CO
CHESHIRE, CT NASHVILLE, TN DUNCAN, SC
0148 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 1,250 LF 1.95 2437.50 1.75 2187.50 1.75 2187.50
(14-2)
0149 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 425.00 850.00 235.00 470.00 230.00 460.00
0150 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1200.00 1200.00 1220.00 1220.00 1190.00 1190.00
0151 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 13325.00 13325.00 13400.00 13400.00 13000.00 13000.00
0152 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 3 EA 110.00 330.00 142.00 426.00 138.00 414.00
0153 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 450.00 450.00 430.00 430.00 420.00 420.00
0154 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 900.00 900.00 1465.00 1465.00 1450.00 1450.00
MICROWAVE VEHICLE DETECTOR - SINGLE ZONE
0155 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,000 CY 10.50 10500.00 11.50 11500.00 11.15 11150.00
0156 1011000000-N 500 FINE GRADING Lump Sum 775000.00 750000.00 760000.00
0157 1231000000-E 560 SHOULDER BORROW 10,000 CY 0.01 100.00 1.00 10000.00 0.02 200.00
CONTRACT TOTAL TOTAL 16056942.24 TOTAL 16957744.29 TOTAL 17841116.90
ROADWAY ITEMS SUB-TOTAL 16056942.24 SUB-TOTAL 16957744.29 SUB-TOTAL 17841116.90
BIDDERS IN ORDER CONTRACT TOTAL
THE LANE CONSTRUCTION CORPORATION 16056942.24
ROGERS GROUP INC 16957744.29
SLOAN CONSTRUCTION A DIVISION OF REEVES 3 17841116.90

CONSTRUCTION CO



FEB 05, 2018 09:06 AM

38618.

TIP NO

3.1

B-4848

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YANCEY

2:00 PM 1/ 6 011
JAN 16 2018 C204011
0.167 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0194000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0366000000-E
0372000000-E
0378000000-E
0995000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1489000000-E
1525000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2286000000-N
2364000000-N
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3288000000-N
3360000000-E
3635000000-E

800
801
226
226
226
240
265
270
SP

300
300
310
310
310
340
505
505
545
607
610
610
620
654
806
815
815
815
815
815
815
840
840
862
862
862
862
SP

863
876

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD

STL BEAM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR END TYPE AT-1

GR END TYPE TL-2

REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS I

Lump Sum
Lump Sum
Lump Sum

1 ACR

100
1,675
100
200
234

CcY
CcY
CcY
SY
SF

21 TON

70
60
76
56
350
50

SY
LF
LF
LF
LF
(24

80 TON
50 TON

150

SY

930 TON
520 TON
80 TON
25 TON

15
23
100
17
100

387.5
200

[P )]

78

EA
CcY
SY
CcY
LF
EA
LF
EA
EA
LF
LF
EA
EA
EA
LF

265 TON

51380.00

10675.00

135000.00

100.00 100.00
20.00 2000.00
12.00 20100.00
35.00 3500.00
2.25 450.00
280.00 65520.00
45.00 945.00
2.25 157.50
30.00 1800.00
35.00 2660.00
45.00 2520.00
12.00 4200.00
20.00 1000.00
30.00 2400.00
30.00 1500.00
23.00 3450.00
95.00 88350.00
95.00 49400.00
435.00 34800.00
250.00 6250.00
325.00 4875.00
35.00 805.00
2.25 225.00
45.00 765.00
11.00 1100.00
345.00 345.00
50.00 300.00
1450.00 1450.00
575.00 575.00
36.00 13950.00
28.00 5600.00
11.00 55.00
600.00 600.00
3100.00 9300.00
5.00 390.00
35.00 9275.00

50000.00

16500.00

109000.00

1.00 1.00
25.00 2500.00
15.90 26632.50
58.00 5800.00
4.00 800.00
40.00 9360.00
49.50 1039.50
8.00 560.00
59.50 3570.00
64.00 4864.00
88.00 4928.00
20.00 7000.00
29.25 1462.50
43.00 3440.00
38.00 1900.00
25.50 3825.00
106.00 98580.00
106.00 55120.00
480.00 38400.00
278.00 6950.00
300.00 4500.00
39.00 897.00
4.25 425.00
67.00 1139.00
9.50 950.00
460.00 460.00
57.00 342.00
2600.00 2600.00
960.00 960.00
20.50 7943.75
25.01 5002.00
45.50 227.50
680.00 680.00
3860.00 11580.00
2.85 222.30
54.00 14310.00

63490.00

10500.00

207500.00

2651.00 2651.00
30.00 3000.00
25.00 41875.00
62.00 6200.00
5.00 1000.00
65.00 15210.00
38.00 798.00
12.00 840.00
77.00 4620.00
68.00 5168.00
98.00 5488.00
17.00 5950.00
25.00 1250.00
37.00 2960.00
37.00 1850.00
23.00 3450.00
95.00 88350.00
95.00 49400.00
435.00 34800.00
250.00 6250.00
346.00 5190.00
23.00 529.00
6.30 630.00
66.00 1122.00
12.00 1200.00
591.00 591.00
21.00 126.00
1660.00 1660.00
586.00 586.00
36.00 13950.00
28.00 5600.00
11.00 55.00
600.00 600.00
3100.00 9300.00
5.00 390.00
56.00 14840.00



FEB 05, 2018 09:06 AM
38618.3.1

TIP NO B-4848
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YANCEY

2:00 PM 2/ 6 011
JAN 16 2018 C204011
0.167 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0040 3649000000-E 876
0041 3656000000-E 876
0042 4025000000-E 901
0043 4025000000-E 901
0044 4072000000-E 903
0045 4102000000-N 904
0046 4108000000-N 904
0047 4116100000-N 904
0048 4155000000-N 907
0049 4192000000-N 907
0050 4400000000-E 1110
0051 4405000000-E 1110
0052 4410000000-E 1110
0053 4430000000-N 1130
0054 4435000000-N 1135
0055 4445000000-E 1145
0056 4455000000-N 1150
0057 4507000000-E 1170
0058 4508000000-E SP
0059 4516000000-N 1180
0060 4650000000-N 1251
0061 4810000000-E 1205
0062 4847010000-E 1205
0063 4850000000-E 1205
0064 6000000000-E 1605
0065 6006000000-E 1610
0066 6009000000-E 1610
0067 6012000000-E 1610
0068 6015000000-E 1615
0069 6018000000-E 1620
0070 6021000000-E 1620
0071 6024000000-E 1622
0072 6029000000-E SP
0073 6030000000-E 1630
0074 6036000000-E 1631
0075 6037000000-E SP
0076 6038000000-E SP

0077 6042000000-E 1632

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN
(E)

CONTR FURN, TYPE ***SIGN
()

SUPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F
SIGN ERECT, RELOC ** GRD MTD
D

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE Iif)
FLAGGER

WATER FILLED BARRIER

REM & RES H20 FILL BARR
SKINNY DRUM

TEMP RAISED PVMT MRKS
PAINT PVMT MARKINGS 4"
POLYUREA LINES (4", 20 MILS)
LINE REMOVAL 4" WIDE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

10 TON

1,161
475

8.19

145
12
1

1

13

1

89
128
30

50

25

96

40
215
208
30

22
3,631
3,500
400
2,500

SY
SF

SF

LF
EA
EA
EA

EA
EA
SF
SF
SF
EA
EA
LF
DAY
LF
LF
EA
EA
LF
LF
LF
LF

180 TON
340 TON
230 TON
1.8 ACR

200

LB

2 TON

200
400
670
4,200
200
80
220

LF
LF
CcY
SY
SY
SY
LF

30.00 300.00
2.25 2612.25
15.50 736.25
18.24 149.39
5.10 739.50
95.00 1140.00
135.00 135.00
175.00 175.00
5.00 65.00
5.00 5.00
12.45 1108.05
8.85 1132.80
9.90 297.00
41.00 2050.00
16.00 400.00
26.00 2496.00
150.00 6000.00
74.00 15910.00
12.00 2496.00
29.00 870.00
15.00 330.00
0.90 3177.90
2.35 8225.00
1.25 500.00
2.00 5000.00
30.00 5400.00
30.00 10200.00
35.00 8050.00
1200.00 2160.00
7.00 1400.00
1800.00 3600.00
10.00 2000.00
4.00 1600.00
10.00 6700.00
1.95 8190.00
4.00 800.00
5.00 400.00
5.25 1155.00

101.00 1010.00
4.60 5340.60
17.50 831.25
17.50 143.33
5.80 841.00
109.00 1308.00
109.00 109.00
195.00 195.00
15.60 202.80
15.60 15.60
11.10 987.90
23.25 2976.00
7.20 216.00
26.75 1337.50
22.25 556.25
25.50 2448.00
295.00 11800.00
45.75 9836.25
13.40 2787.20
49.25 1477.50
16.50 363.00
1.00 3531.00
2.60 9100.00
1.40 560.00
3.35 8375.00
40.00 7200.00
40.00 13600.00
40.00 9200.00
1110.00 1998.00
3.35 670.00
1110.00 2220.00
15.70 3140.00
1.65 660.00
2.00 1340.00
1.95 8190.00
6.70 1340.00
11.10 888.00
7.30 1606.00

48.00 480.00
5.00 5805.00
15.50 736.25
18.24 149.39
5.10 739.50
95.00 1140.00
135.00 135.00
175.00 175.00
5.00 65.00
5.00 5.00
12.45 1108.05
8.85 1132.80
9.90 297.00
100.00 5000.00
100.00 2500.00
26.00 2496.00
200.00 8000.00
74.00 15910.00
12.00 2496.00
100.00 3000.00
20.00 440.00
0.75 2648.25
1.75 6125.00
1.50 600.00
4.00 10000.00
47.00 8460.00
48.00 16320.00
43.00 9890.00
1200.00 2160.00
7.00 1400.00
1800.00 3600.00
13.00 2600.00
3.00 1200.00
22.00 14740.00
1.95 8190.00
4.00 800.00
5.00 400.00
5.00 1100.00



FEB 05, 2018 09:06 AM

38618.

TIP NO

3.1

B-4848

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YANCEY

2:00 PM 3/6 011
JAN 16 2018 C204011
0.167 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0078

0079
0080
0081
0082
0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094

0095

0096
0097

0098
0099
0100

6045000000-E

6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

8035000000-N

8065000000-N
8126000000-N

8133000000-E
8196000000-E
8245000000-E

SP

1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
SP

1667
SP

SP

1670

402

SP
414

414
420
425

" TEMPORARY PIPE
(30")

SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

CULVERT ITEMS

REMV EXIST STR **t#kkirrx
(13+07.00 -L-)
ASBESTOS ASSESSMENT

CULV EXCAV @ *kkkkkkkkkkk
(13+07.00 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

245 LF 45.00 11025.00

4 EA 475.00 1900.00

30 LF 6.50 195.00

100 LB 8.00 800.00

250 LF 6.50 1625.00

3 EA 1150.00 3450.00

1.8 ACR 2600.00 4680.00

0.9 ACR 400.00 360.00

50 LB 10.00 500.00

0.25 TON 2500.00 625.00

50 LB 6.00 300.00

1.25 TON 1800.00 2250.00

50 LF 25.00 1250.00

10 MHR 45.00 450.00

18 EA 50.00 900.00

3 EA 1355.00 4065.00

0.1 ACR 4000.00 400.00

Lump Sum 25000.00
Lump Sum 770.00
Lump Sum 75990.00
179 TON 37.75 6757.25

250.6 CY 835.00 209251.00
30,958 LB 1.00 30958.00
TOTAL 1028973.89

SUB-TOTAL 680247.64

SUB-TOTAL 348726.25

65.00 15925.00
510.00 2040.00
11.10 333.00
11.20 1120.00
8.90 2225.00
720.00 2160.00
2230.00 4014.00
111.00 99.90
11.10 555.00
1110.00 277.50
11.10 555.00
1670.00 2087.50
48.00 2400.00
55.50 555.00
278.00 5004.00
1120.00 3360.00
5570.00 557.00
20000.00

1000.00

67500.00

41.75 7473.25
880.00 220528.00
1.55 47984.90
TOTAL 1030625.28
SUB-TOTAL 666139.13
SUB-TOTAL 364486.15

70.00 17150.00
1300.00 5200.00
16.00 480.00
26.00 2600.00
8.00 2000.00
1632.00 4896.00
2600.00 4680.00
400.00 360.00
10.00 500.00
2500.00 625.00
6.00 300.00
1800.00 2250.00
98.00 4900.00
45.00 450.00
400.00 7200.00
1200.00 3600.00
4000.00 400.00
107000.00

770.00

30000.00

70.00 12530.00
950.00 238070.00
2.00 61916.00
TOTAL 1268889.24
SUB-TOTAL 818603.24
SUB-TOTAL 450286.00



FEB 05, 2018 09:06 AM

38618.

TIP NO

3.1

B-4848

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YANCEY 2:00 PM 4/ 6 o011
JAN 16 2018 C204011

0.167 MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0194000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0366000000-E
0372000000-E
0378000000-E
0995000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1489000000-E
1525000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2286000000-N
2364000000-N
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3288000000-N
3360000000-E
3635000000-E

800
801
226
226
226
240
265
270
SP

300
300
310
310
310
340
505
505
545
607
610
610
620
654
806
815
815
815
815
815
815
840
840
862
862
862
862
SP

863
876

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD

STL BEAM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR END TYPE AT-1

GR END TYPE TL-2

REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS II

Lump Sum 63000.00
Lump Sum 18181.50
Lump Sum 261559.00
1 ACR 1.00 1.00
100 CY 22.1659 2216.59
1,675 CY 5.00 8375.00
100 CY 84.87 8487.00
200 SY 1.6634 332.68
234 SF 70.00 16380.00
21 TON 34.6725 728.12
70 SY 2.2688 158.82
60 LF 54.7324 3283.94
76 LF 60.2784 4581.16
56 LF 73.7562 4130.35
350 LF 18.63 6520.50
50 CY 13.9963 699.82
80 TON 32.43 2594.40
50 TON 36.8184 1840.92
150 SY 31.74 4761.00
930 TON 131.10 121923.00
520 TON 131.10 68172.00
80 TON 600.30 48024.00
25 TON 345.00 8625.00
15 EA 342.93 5143.95
23 CY 21.39 491.97
100 SY 1.058 105.80
17 CY 63.48 1079.16
100 LF 19.0402 1904.02
1 EA 194.925 194.93

6 LF 12.8455 77.07

1 EA 1598.04 1598.04

1 EA 667.575 667.58
3875 LF 49.68 19251.00
200 LF 38.64 7728.00
5 EA 15.18 75.90

1 EA 828.00 828.00

3 EA 4278.00 12834.00

78 LF 6.90 538.20
265 TON 46.23 12250.95



FEB 05, 2018 09:06 AM

38618.

TIP NO

3.1

B-4848

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YANCEY 2:00 PM 5/ 6 o011
JAN 16 2018 C204011

0.167 MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0040
0041
0042

0043

0044
0045
0046
0047

0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

3649000000-E
3656000000-E
4025000000-E

4025000000-E

4072000000-E
4102000000-N
4108000000-N
4116100000-N

4155000000-N
4192000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4507000000-E
4508000000-E
4516000000-N
4650000000-N
4810000000-E
4847010000-E
4850000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E

876
876
901

901

903
904
904
904

907
907
1110
1110
1110
1130
1135
1145
1150
1170
SP
1180
1251
1205
1205
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
SP
1632

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN
(E)

CONTR FURN, TYPE ***SIGN
®

SUPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F
SIGN ERECT, RELOC ** GRD MTD
D

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE Iil)
FLAGGER

WATER FILLED BARRIER

REM & RES H20 FILL BARR
SKINNY DRUM

TEMP RAISED PVMT MRKS
PAINT PVMT MARKINGS 4"
POLYUREA LINES (4", 20 MILS)
LINE REMOVAL 4" WIDE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

10 TON 41.055 410.55
1,161 SY 2.2688 2634.08
475 SF 27.60 1311.00
8.19 SF 69.00 565.11
145 LF 16.56 2401.20
12 EA 89.70 1076.40

1 EA 138.00 138.00

1 EA 138.00 138.00

13 EA 6.90 89.70

1 EA 6.90 6.90

89 SF 27.60 2456.40
128 SF 27.60 3532.80
30 SF 27.60 828.00
50 EA 48.30 2415.00
25 EA 27.60 690.00
96 LF 24.84 2384.64
40 DAY 310.50 12420.00
215 LF 127.65 2744475
208 LF 69.00 14352.00
30 EA 55.20 1656.00
22 EA 27.60 607.20
3,631 LF 1.035 3654.59
3,500 LF 2.415 8452.50
400 LF 2.07 828.00
2,500 LF 2.8957 7239.25
180 TON 41.055 7389.90
340 TON 41.055 13958.70
230 TON 47.61 10950.30
1.8 ACR 1656.00 2980.80
200 LB 9.66 1932.00
2 TON 2484.00 4968.00
200 LF 9.5158 1903.16
400 LF 2.7628 1105.12
670 CY 18.9765 12714.26
4,200 SY 2.691 11302.20
200 SY 5.3724 1074.48
80 SY 6.90 552.00
220 LF 12.7489 2804.76



FEB 05, 2018 09:06 AM

38618.3.1

TIP NO

B-4848

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YANCEY 2:00 PM 6/6 o011
JAN 16 2018 C204011
0.167 MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0078

0079
0080
0081
0082
0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094

0095

0096
0097

0098
0099
0100

6045000000-E

6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

8035000000-N

8065000000-N
8126000000-N

8133000000-E
8196000000-E
8245000000-E

SP

1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
SP

1667
SP

SP

1670

402

SP
414

414
420
425

" TEMPORARY PIPE
(30")

SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

CULVERT ITEMS

REMV EXIST STR **t#kkirrx
(13+07.00 -L-)
ASBESTOS ASSESSMENT

CULV EXCAV @ *kkkkkkkkkkk
(13+07.00 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

DANE CONSTRUCTION INC

WRIGHT BROTHERS CONSTRUCTION COMPANY INC
NHM CONSTRUCTORS LLC

YOUNG & MCQUEEN GRADING CO INC

245 LF 91.632 22449.84

4 EA 144.5274 578.11

30 LF 5.3637 160.91
100 LB 9.8705 987.05
250 LF 4.6784 1169.60

3 EA 1480.257 4440.77

1.8 ACR 3588.00 6458.40
0.9 ACR 552.00 496.80

50 LB 13.80 690.00
0.25 TON 3450.00 862.50
50 LB 8.28 414.00
1.25 TON 2484.00 3105.00
50 LF 98.532 4926.60

10 MHR 62.10 621.00

18 EA 552.00 9936.00

3 EA 58.098 174.29

0.1 ACR 5520.00 552.00
Lump Sum 16905.00
Lump Sum 897.00
Lump Sum 46015.00
179 TON 37.26 6669.54
250.6 CY 787.0562 197236.28
30,958 LB 1.97 60987.26
TOTAL 1277445.07

SUB-TOTAL 948734.99

SUB-TOTAL 328710.08

CONTRACT TOTAL

1 1028973.89

2 1030625.28

3 1268889.24

4 1277445.07



FEB 05, 2018 09:06 AM YANCEY 2:00 PM 1/ 8 012
48058.3.2 JAN 16 2018 C204061

TIP NO B-5864 0.149 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER BROWNS CREEK ON NC-80.

WRIGHT BROTHERS BUCKEYE BRIDGE LLC DANE CONSTRUCTION INC
CONSTRUCTION COMPANY INC
CHARLESTON, TN CANTON, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 65500.00 66710.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 28300.00 12000.00 10850.00
0003  0028000000-N SP  TYPE | STANDARD APPR #¥tkiiiiik Lump Sum 11800.00 22000.00 6855.00

(14+21.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 100 CY 22.75 2275.00 12.00 1200.00 20.00 2000.00
0005 0043000000-N 226 GRADING Lump Sum 164665.00 91900.00 210000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1000.00 1000.00 100.00 100.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 70 CY 31.75 2222.50 10.00 700.00 20.00 1400.00
0008  0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 100 CY 54.50 5450.00 60.00 6000.00 35.00 3500.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 2.65 1060.00 4.00 1600.00 2.25 900.00
0010 0255000000-E SP  GENERIC GRADING ITEM (TON) 50 TON 77.50 3875.00 200.00 10000.00 100.00 5000.00

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SOIL
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 80 TON 48.00 3840.00 30.00 2400.00 45.00 3600.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 230 SY 7.20 1656.00 4.00 920.00 2.25 517.50
0013 0335200000-E 305 15" DRAINAGE PIPE 212 LF 53.00 11236.00 60.00 12720.00 30.00 6360.00
0014 0372000000-E 310 18"RC PIPE CULV Il 60 LF 61.50 3690.00 100.00 6000.00 35.00 2100.00
0015 0390000000-E 310 36" RC PIPE CULV Il 68 LF 120.00 8160.00 200.00 13600.00 65.00 4420.00
0016 0448200000-E 310 15" RCP CULV CLASS IV 44 LF 60.50 2662.00 100.00 4400.00 35.00 1540.00
0017 0448300000-E 310 18" RCP CULV CLASS IV 292 LF 62.50 18250.00 130.00 37960.00 40.00 11680.00
0018 0995000000-E 340 PIPE REMOVAL 559 LF 15.10 8440.90 15.00 8385.00 12.00 6708.00
0019 1099500000-E 505 SHALLOW UNDERCUT 50 CY 28.50 1425.00 10.00 500.00 20.00 1000.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 46.25 3700.00 40.00 3200.00 30.00 2400.00
0021 1121000000-E 520 AGGREGATE BASE COURSE 1,052 TON 34.25 36031.00 60.00 63120.00 30.00 31560.00
0022 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 36.00 1800.00 40.00 2000.00 30.00 1500.00
0023 1275000000-E 600 PRIME COAT 635 GAL 16.70 10604.50 17.00 10795.00 15.00 9525.00
0024 1308000000-E 607 MILLN ASPHALT PVMT #tiok _ stk 1,080 SY 8.30 8964.00 16.00 17280.00 7.50 8100.00

(0" TO 1-1/2")
0025 1330000000-E 607 INCIDENTAL MILLING 290 SY 24.50 7105.00 25.00 7250.00 22.00 6380.00
0026 1489000000-E 610 ASP CONC BASE CRS B25.0B 270 TON 128.00 34560.00 135.00 36450.00 115.00 31050.00
0027 1525000000-E 610 ASP CONC SURF CRS SF9.5A 540 TON 128.00 69120.00 135.00 72900.00 115.00 62100.00
0028 1575000000-E 620 ASP FOR PLANT MIX 50 TON 480.00 24000.00 500.00 25000.00 435.00 21750.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 278.00 6950.00 250.00 6250.00 250.00 6250.00
0030 2000000000-N 806 RIGHT-OF-WAY MARKERS 18 EA 292.00 5256.00 150.00 2700.00 215.00 3870.00
0031 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 37.75 1698.75 15.00 675.00 20.00 900.00
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 4.25 850.00 4.00 800.00 2.25 450.00
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 CY 66.00 2244.00 75.00 2550.00 45.00 1530.00
0034 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 9.50 1900.00 15.00 3000.00 11.00 2200.00
0035 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 450.00 450.00 300.00 300.00 345.00 345.00
0036 2077000000-E 815 6" OUTLET PIPE 6 LF 57.00 342.00 25.00 150.00 50.00 300.00

0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2510.00 7530.00 3000.00 9000.00 1450.00 4350.00



FEB 05, 2018 09:06 AM
48058.3.2

TIP NO B-5864

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #49 OVER BROWNS CREEK ON NC-80.

YANCEY

2:00 PM

JAN 16 2018

0.149 MI

012
C204061

WRIGHT BROTHERS

CONSTRUCTION COMPANY INC

BUCKEYE BRIDGE LLC

DANE CONSTRUCTION INC

CHARLESTON, TN CANTON, NC MOORESVILLE, NC

0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD EA 730.00 1460.00 600.00 1200.00 575.00 1150.00
0039 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 EA 1690.00 1690.00 2000.00 2000.00 750.00 750.00
0040 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 28 LF 83.50 2338.00 100.00 2800.00 40.00 1120.00

MODIFIED SHOULDER BERM GUTTER
0041 3030000000-E 862 STL BEAM GUARDRAIL 25 LF 21.50 537.50 19.00 475.00 19.00 475.00
0042 3045000000-E 862 SBGR SHOP CURVED 875 LF 23.75 2078.13 21.00 1837.50 21.00 1837.50
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.40 62.00 11.00 55.00 11.00 55.00
0044 3195000000-N 862 GREND TYPE AT-1 4 EA 790.00 3160.00 700.00 2800.00 700.00 2800.00
0045 3215000000-N SP GRANCHORTYPEIII 4 EA 2030.00 8120.00 1800.00 7200.00 1800.00 7200.00
0046 3380000000-E 862 TEMP STL BM GUARDRAIL 2375 LF 13.60 3230.00 12.00 2850.00 12.00 2850.00
0047 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 62.5 LF 14.70 918.75 13.00 812.50 13.00 812.50
0048 3387000000-N SP '(I;”E)MP GDRL ANCH UNITS #¥xxx 4 EA 850.00 3400.00 750.00 3000.00 750.00 3000.00
0049 3389150000-N SP '(I'TELMZP) GDRL END UNITS #rxxx 3 EA 3050.00 9150.00 2700.00 8100.00 2700.00 8100.00
0050 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 5 EA 22.50 112.50 20.00 100.00 20.00 100.00

TEMPORARY ADDITIONAL GUARDRAILPOSTS
0051 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 1 EA 400.00 400.00 350.00 350.00 350.00 350.00

TEMPORARY GUARDRAIL END UNITS, TYPE AT-1
0052 3635000000-E 876 RIP RAP, CLASS I 70 TON 56.00 3920.00 60.00 4200.00 45.00 3150.00
0053 3649000000-E 876 RIP RAP, CLASS B 25 TON 63.00 1575.00 60.00 1500.00 40.00 1000.00
0054 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 5.30 3895.50 4.00 2940.00 2.25 1653.75
0055 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 75 SF 17.50 131.25 15.00 112.50 25.00 187.50
0056 4025000000-E 901 E‘I‘E())NTR FURN, TYPE ***SIGN 225 SF 17.50 393.75 17.50 393.75 25.00 562.50
0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 65 LF 5.80 377.00 7.00 455.00 10.00 650.00
0058 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 134.00 268.00 105.00 210.00 200.00 400.00
0059 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 109.00 436.00 60.00 240.00 200.00 800.00
0060 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 15.60 78.00 20.00 100.00 1.50 7.50
0061 4400000000-E 1110 WORK ZONE SIGNS (STAT) 223 SF 7.50 1672.50 6.00 1338.00 18.00 4014.00
0062  4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 SF 22.50 2880.00 20.00 2560.00 9.50 1216.00
0063 4410000000-E 1110 WORK ZONE SIGNS (BARR) 76 SF 6.60 501.60 6.00 456.00 10.00 760.00
0064 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 20000.00 20000.00 25000.00 25000.00 22000.00 22000.00
0065 4430000000-N 1130 DRUMS 67 EA 26.75 1792.25 60.00 4020.00 41.50 2780.50
0066 4435000000-N 1135 CONES 6 EA 23.00 138.00 10.00 60.00 20.00 120.00
0067 4445000000-E 1145 BARRICADES (TYPE III) 148 LF 25.50 3774.00 30.25 4477.00 25.00 3700.00
0068 4455000000-N 1150 FLAGGER 59 DAY 265.00 15635.00 300.00 17700.00 150.00 8850.00
0069 4650000000-N 1251 TEMP RAISED PVMT MRKS 212 EA 7.90 1674.80 7.00 1484.00 7.00 1484.00
0070 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,499 LF 0.40 3399.60 0.35 2974.65 0.35 2974.65
0071 4835000000-E 1205 PAINT PVT MKG LINES 24" 46 LF 4.50 207.00 4.00 184.00 4.00 184.00
0072 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 3,140 LF 2.00 6280.00 1.77 5557.80 1.77 5557.80
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TIP NO B-5864 0.149 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER BROWNS CREEK ON NC-80.

WRIGHT BROTHERS BUCKEYE BRIDGE LLC DANE CONSTRUCTION INC
CONSTRUCTION COMPANY INC
CHARLESTON, TN CANTON, NC MOORESVILLE, NC

0073 4905000000-N 1253 SNOWPLB PVMT MRKER 10 EA 226.00 2260.00 200.00 2000.00 200.00 2000.00
0074 6000000000-E 1605 TEMPORARY SILT FENCE 2,400 LF 3.35 8040.00 4.00 9600.00 3.00 7200.00
0075 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 40.00 6000.00 60.00 9000.00 40.00 6000.00
0076 6009000000-E 1610 EROS CONTRL STONE CL B 135 TON 40.00 5400.00 60.00 8100.00 40.00 5400.00
0077 6012000000-E 1610 SEDIMENT CONTROL STONE 115 TON 38.00 4370.00 60.00 6900.00 35.00 4025.00
0078 6015000000-E 1615 TEMPORARY MULCHING 0.8 ACR 1110.00 888.00 1400.00 1120.00 1400.00 1120.00
0079 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.35 335.00 7.00 700.00 7.00 700.00
0080 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1110.00 1665.00 1800.00 2700.00 1800.00 2700.00
0081 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.30 3060.00 10.00 2000.00 10.00 2000.00
0082 6029000000-E SP SAFETY FENCE 400 LF 1.65 660.00 5.00 2000.00 3.00 1200.00
0083 6030000000-E 1630 SILT EXCAVATION 300 CY 5.00 1500.00 12.00 3600.00 10.00 3000.00
0084 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.95 3900.00 2.10 4200.00 2.10 4200.00
0085 6037000000-E SP COIR FIBER MAT 100 SY 6.70 670.00 4.00 400.00 4.00 400.00
0086 6042000000-E 1632 1/4" HARDWARE CLOTH 175 LF 7.50 1312.50 10.00 1750.00 6.00 1050.00
0087 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 750.00 1500.00 475.00 950.00
0088 6071010000-E SP  WATTLE 60 LF 11.10 666.00 10.00 600.00 6.50 390.00
0089 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 13.40 603.00 12.00 540.00 8.00 360.00
0090 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 8.90 756.50 8.00 680.00 6.50 552.50
0091 6071050000-E SP a lS/;I‘;\/IMER 2 EA 720.00 1440.00 700.00 1400.00 1150.00 2300.00
0092 6084000000-E 1660 SEEDING AND MULCHING 0.8 ACR 2220.00 1776.00 2800.00 2240.00 2800.00 2240.00
0093 6087000000-E 1660 MOWING 0.4 ACR 222.00 88.80 500.00 200.00 500.00 200.00
0094 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 11.10 555.00 10.00 500.00 10.00 500.00
0095 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1110.00 277.50 2500.00 625.00 2500.00 625.00
0096 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 11.10 555.00 6.00 300.00 6.00 300.00
0097 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1670.00 1252.50 1800.00 1350.00 1800.00 1350.00
0098 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 55.50 555.00 45.00 450.00 45.00 450.00
0099 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 278.00 5004.00 400.00 7200.00 50.00 900.00
0100 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1100.00 2200.00 750.00 1500.00 1590.00 3180.00
0101 6123000000-E 1670 REFORESTATION 0.1 ACR 5500.00 550.00 4000.00 400.00 4000.00 400.00

STRUCTURE ITEMS
0102 8007000000-N 400 CM&R TEMP STR #*iikskiioix Lump Sum 150000.00 140000.00 275000.00

(14+40.00 -DET-)
0103 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 38000.00 60000.00 40000.00

(14+21.00 -L-)
0104 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1000.00 1500.00 765.00
0105 8096000000-E 450 PILE EXCAVATION IN SOIL 28 LF 55.50 1554.00 150.00 4200.00 525.00 14700.00
0106 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 35 LF 189.00 6615.00 400.00 14000.00 525.00 18375.00
0107 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 7630.00 15000.00 18775.00

(14+21.00 -L-)
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TIP NO B-5864 0.149 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER BROWNS CREEK ON NC-80.

WRIGHT BROTHERS BUCKEYE BRIDGE LLC DANE CONSTRUCTION INC
CONSTRUCTION COMPANY INC
CHARLESTON, TN CANTON, NC MOORESVILLE, NC
0108 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.8 CY 1040.00 52832.00 950.00 48260.00 1000.00 50800.00
0109 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 34750.00 42000.00 19055.00
(14+21.00 -L-)
0110 8217000000-E 425 REINF STEEL (BRIDGE) 6,208 LB 2.00 12416.00 1.90 11795.20 1.00 6208.00
0111  8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 420.00 5880.00 500.00 7000.00 900.00 12600.00
(HP 12 X 53)
0112 8364000000-E 450 HP12X53 PILES 200 LF 70.50 14100.00 45.00 9000.00 30.00 6000.00
0113  8391000000-N 450 STEEL PILE POINTS 7 EA 360.00 2520.00 125.00 875.00 275.00 1925.00
0114 8484000000-E 460 42" OREGON RAIL 100 LF 500.00 50000.00 600.00 60000.00 355.00 35500.00
0115 8608000000-E 876 RIP RAP Il (2-0") 225 TON 45.50 10237.50 50.00 11250.00 55.00 12375.00
0116 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 250 SY 4.50 1125.00 4.00 1000.00 2.25 562.50
0117 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2950.00 2500.00 7500.00
0118 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 700 LF 169.00 118300.00 200.00 140000.00 180.00 126000.00
CONTRACT TOTAL TOTAL 1235049.08 TOTAL 1313682.90 TOTAL 1334285.70
ROADWAY ITEMS SUB-TOTAL 725139.58 SUB-TOTAL 745302.70 SUB-TOTAL 688145.20

STRUCTURE ITEMS SUB-TOTAL 509909.50 SUB-TOTAL 568380.20 SUB-TOTAL 646140.50
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TIP NO B-5864 0.149 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER BROWNS CREEK ON NC-80.

NHM CONSTRUCTORS LLC  YOUNG & MCQUEEN GRADING CO

INC
ASHEVILLE, NC BURNSVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 79300.00 80000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14000.00 16502.50
0003 0028000000-N SP TYPE | STANDARD APPR ki Lump Sum 20000.00 17779.92
(14+21.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 100 CY 30.00 3000.00 22.1659 2216.59
0005 0043000000-N 226 GRADING Lump Sum 305000.00 331647.28
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2651.00 2651.00 1.15 1.15
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 70 CY 25.00 1750.00 9.8532 689.72
0008 0194000000-E 265 SELECT GRANULAR MATL, CLASS IlI 100 CY 64.00 6400.00 93.15 9315.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 5.50 2200.00 1.6634 665.36
0010 0255000000-E SP GENERIC GRADING ITEM (TON) 50 TON 182.00 9100.00 57.132 2856.60
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 80 TON 40.00 3200.00 38.8125 3105.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 230 SY 6.00 1380.00 2.2688 521.82
0013 0335200000-E 305 15" DRAINAGE PIPE 212 LF 59.00 12508.00 51.2846 10872.34
0014 0372000000-E 310 18"RC PIPE CULV Il 60 LF 64.00 3840.00 57.4848 3449.09
0015 0390000000-E 310 36" RC PIPE CULV Il 68 LF 122.00 8296.00 128.8275 8760.27
0016 0448200000-E 310 15"RCP CULV CLASS IV 44 LF 56.00 2464.00 55.7054 2451.04
0017 0448300000-E 310 18"RCP CULV CLASS IV 292 LF 64.00 18688.00 62.4942 18248.31
0018 0995000000-E 340 PIPE REMOVAL 559 LF 17.00 9503.00 18.63 10414.17
0019 1099500000-E 505 SHALLOW UNDERCUT 50 CY 20.00 1000.00 13.9963 699.82
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 38.00 3040.00 20.01 1600.80
0021 1121000000-E 520 AGGREGATE BASE COURSE 1,052 TON 37.00 38924.00 20.4028 21463.75
0022 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 40.00 2000.00 20.4028 1020.14
0023 1275000000-E 600 PRIME COAT 635 GAL 15.00 9525.00 17.25 10953.75
0024 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokokokok 1,080 SY 7.50 8100.00 8.625 9315.00
(0" TO 1-1/2")
0025 1330000000-E 607 INCIDENTAL MILLING 290 SY 22.00 6380.00 25.30 7337.00
0026 1489000000-E 610 ASP CONC BASE CRS B25.0B 270 TON 115.00 31050.00 132.25 35707.50
0027 1525000000-E 610 ASP CONC SURF CRS SF9.5A 540 TON 115.00 62100.00 132.25 71415.00
0028 1575000000-E 620 ASP FOR PLANT MIX 50 TON 435.00 21750.00 500.25 25012.50
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 250.00 6250.00 287.50 7187.50
0030 2000000000-N 806 RIGHT-OF-WAY MARKERS 18 EA 350.00 6300.00 342.93 6172.74
0031 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 23.00 1035.00 21.39 962.55
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 5.00 1000.00 1.7077 341.54
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 CY 65.00 2210.00 63.48 2158.32
0034 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 20.00 4000.00 19.0188 3803.76
0035 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 516.00 516.00 194.925 194.93
0036 2077000000-E 815 6" OUTLET PIPE 6 LF 27.00 162.00 12.8455 77.07

0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1750.00 5250.00 1701.402 5104.21



FEB 05, 2018 09:06 AM
48058.3.2

TIP NO B-5864

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #49 OVER BROWNS CREEK ON NC-80.

YANCEY

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0039  2407000000-N 840 STLFRAMW/2 GTR, STD 840.37
0040  2484000000-E SP  GENERIC DRAINAGE ITEM (LF)
MODIFIED SHOULDER BERM GUTTER
0041 3030000000-E 862 STL BEAM GUARDRAIL
0042 3045000000-E 862 SBGR SHOP CURVED
0043  3150000000-N 862 ADDIT GUARDRAIL POSTS
0044 3195000000-N 862 GREND TYPE AT-1
0045 3215000000-N SP  GR ANCHOR TYPE Il
0046 3380000000-E 862 TEMP STL BM GUARDRAIL
0047 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV
0048  3387000000-N SP  TEMP GDRL ANCH UNITS s
Il
0049 3389150000-N sP (TE)MP GDRL END UNITS #+
TL-2
0050 3436000000-N 862 EBENI;RIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS
0051  3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1
0052 3635000000-E 876 RIP RAP, CLASS Il
0053  3649000000-E 876 RIP RAP, CLASS B
0054 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0055 4025000000-E 901 CONTR FURN, TYPE **SIGN
D
0056 4025000000-E 901 E:(%NTR FURN, TYPE **SIGN
E
0057  4072000000-E 903 (SJPPORT, 3-LB STL U-CHAN
0058  4096000000-N 904 SIGN ERECTION, TYPE D
0059  4102000000-N 904 SIGN ERECTION, TYPE E
0060 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0061 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0062 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0063  4410000000-E 1110 WORK ZONE SIGNS (BARR)
0064 4424500000-N SP TEMP PORT TRAF SIGNAL SYS
0065 4430000000-N 1130 DRUMS
0066 4435000000-N 1135 CONES
0067 4445000000-E 1145 BARRICADES (TYPE Il
0068 4455000000-N 1150 FLAGGER
0069 4650000000-N 1251 TEMP RAISED PVMT MRKS
0070  4810000000-E 1205 PAINT PVMT MARKINGS 4"
0071 4835000000-E 1205 PAINT PVT MKG LINES 24"

0072 4847010000-E 1205 POLYUREA LINES (4", 20 MILS)

28

25
87.5

237.5
62.5

EA
EA
LF

LF
LF
EA
EA
EA
LF
LF
EA

EA

EA

EA

70 TON
25 TON

735
7.5

225

65

S

223
128
76

67

148
59
212
8,499
46
3,140

SY
SF

SF

LF
EA
EA
EA
SF
SF
SF
EA
EA
EA
LF
DAY
EA
LF
LF
LF

516.00
1420.00
35.00

19.00
21.00
11.00
700.00
1800.00
12.00
13.00
750.00

2700.00

20.00

350.00

55.00
48.00

4.00
14.75

14.75

5.20
120.00
98.00
14.00
6.75
7.70
5.95

100.00
100.00
23.00
200.00
7.00
0.35
4.00
1.77

1032.00
1420.00
980.00

475.00
1837.50
55.00
2800.00
7200.00
2850.00
812.50
3000.00

8100.00

100.00

350.00

3850.00
1200.00
2940.00

110.63

331.88

338.00
240.00
392.00
70.00
1505.25
985.60
452.20

6700.00
600.00
3404.00
11800.00
1484.00
2974.65
184.00
5557.80

586.362
1634.748
75.90

26.22
28.98
15.18
966.00
2484.00
16.56
17.94
1035.00

3726.00

27.60

483.00

50.37
45.195
2.2688

20.70

22.4112

7.038
131.10
186.30

6.90
14.421
12.213
13.662

33120.00
55.20
34.50

310.50
9.66
0.483
5.52
2.4426

1172.72
1634.75
2125.20

655.50
2535.75
75.90
3864.00
9936.00
3933.00
1121.25
4140.00

11178.00

138.00

483.00

3525.90
1129.88
1667.57

155.25

504.25

457.47
262.20
745.20
34.50
3215.88
1563.26
1038.31
33120.00
3698.40
207.00

18319.50
2047.92
4105.02

253.92
7669.76



FEB 05, 2018 09:06 AM YANCEY 2:00 PM 718 012
48058.3.2 JAN 16 2018 C204061

TIP NO B-5864 0.149 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER BROWNS CREEK ON NC-80.

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0073 4905000000-N 1253 SNOWPLB PVMT MRKER 10 EA 200.00 2000.00 276.00 2760.00
0074 6000000000-E 1605 TEMPORARY SILT FENCE 2,400 LF 4.00 9600.00 2.8957 6949.68
0075 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 47.00 7050.00 45.195 6779.25
0076 6009000000-E 1610 EROS CONTRL STONE CL B 135 TON 48.00 6480.00 45.195 6101.33
0077 6012000000-E 1610 SEDIMENT CONTROL STONE 115 TON 41.00 4715.00 51.75 5951.25
0078 6015000000-E 1615 TEMPORARY MULCHING 0.8 ACR 1400.00 1120.00 1932.00 1545.60
0079 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 7.00 700.00 9.66 966.00
0080 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1800.00 2700.00 2484.00 3726.00
0081 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 13.00 2600.00 9.5158 1903.16
0082 6029000000-E SP SAFETY FENCE 400 LF 3.00 1200.00 2.7628 1105.12
0083 6030000000-E 1630 SILT EXCAVATION 300 CY 24.00 7200.00 18.9765 5692.95
0084 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 2.10 4200.00 2.898 5796.00
0085 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 5.3724 537.24
0086 6042000000-E 1632 1/4" HARDWARE CLOTH 175 LF 5.00 875.00 12.7489 2231.06
0087 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1350.00 2700.00 145.2174 290.43
0088 6071010000-E SP  WATTLE 60 LF 14.00 840.00 8.6406 518.44
0089 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 27.00 1215.00 9.8705 444.17
0090 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 8.00 680.00 4.6784 397.66
0091 6071050000-E SP a lS/;I‘;\/IMER 2 EA 1700.00 3400.00 583.257 1166.51
0092 6084000000-E 1660 SEEDING AND MULCHING 0.8 ACR 2800.00 2240.00 3864.00 3091.20
0093 6087000000-E 1660 MOWING 0.4 ACR 500.00 200.00 690.00 276.00
0094 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 13.80 690.00
0095 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2500.00 625.00 3450.00 862.50
0096 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 8.28 414.00
0097 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1800.00 1350.00 2484.00 1863.00
0098 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00 62.10 621.00
0099 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 400.00 7200.00 552.00 9936.00
0100 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1200.00 2400.00 147.66 295.32
0101 6123000000-E 1670 REFORESTATION 0.1 ACR 4000.00 400.00 5520.00 552.00
STRUCTURE ITEMS
0102 8007000000-N 400 CM&R TEMP STR #*ikokkiox Lump Sum 280000.00 209707.56
(14+40.00 -DET-)
0103 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 80000.00 62617.50
(14+21.00 -L-)
0104 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 765.00 1104.00
0105 8096000000-E 450 PILE EXCAVATION IN SOIL 28 LF 230.00 6440.00 98.2367 2750.63
0106 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 35 LF 340.00 11900.00 263.8367 9234.28
0107 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 40000.00 43787.40

(14+21.00 -L-)



FEB 05, 2018 09:06 AM YANCEY 2:00 PM 8/ 8 012
48058.3.2 JAN 16 2018 C204061

TIP NO B-5864 0.149 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER BROWNS CREEK ON NC-80.

NHM CONSTRUCTORS LLC  YOUNG & MCQUEEN GRADING CO

INC
ASHEVILLE, NC BURNSVILLE, NC
0108 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 508 CY 1250.00 63500.00 1067.0079 54204.00
0109 8210000000-N 422 BRG APPR SLAB *rkerien: Lump Sum 25000.00 58662.74
(14+21.00 -L-)
0110 8217000000-E 425 REINF STEEL (BRIDGE) 6,208 LB 2.00 12416.00 2.2691 14086.57
0111 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 500.00 7000.00 220.80 3091.20
(HP 12 X 53)
0112  8364000000-E 450 HP12X53 PILES 200 LF 45.00 9000.00 44.8086 8961.72
0113 8391000000-N 450 STEEL PILE POINTS 7 EA 200.00 1400.00 128.9072 902.35
0114 8484000000-E 460 42" OREGON RAIL 100 LF 500.00 50000.00 450.00 45000.00
0115 8608000000-E 876 RIP RAP Il (2-0) 225 TON 55.00 12375.00 50.37 11333.25
0116 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 250 SY 6.00 1500.00 2.2688 567.20
0117 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 2830.52
0118 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 700 LF 170.00 119000.00 199.00 139300.00
CONTRACT TOTAL TOTAL 1588140.01 TOTAL 1598342.09
ROADWAY ITEMS SUB-TOTAL 865344.01  SUB-TOTAL 930201.17
STRUCTURE ITEMS SUB-TOTAL 722796.00  SUB-TOTAL 668140.92
BIDDERS IN ORDER CONTRACT TOTAL
WRIGHT BROTHERS CONSTRUCTION COMPANY INC 1 1235049.08
BUCKEYE BRIDGE LLC 2 1313682.90
DANE CONSTRUCTION INC 3 1334285.70
NHM CONSTRUCTORS LLC 4 1588140.01
YOUNG & MCQUEEN GRADING CO INC 5 1598342.09



FEB 05, 2018 09:06 AM

46408.3.2

TIP NO

I-5888A

FED AID NO NHPIM-0040(070)
PAVEMENT AND BRIDGE REHABILITATION.
I-40 FROM MP-37 AT THE HAYWOOD COUNTY LINE TO MP-44.

BUNCOMBE

2:00 PM 1/ 3 013
JAN 16 2018 C204054
6.925 MI

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROGERS GROUP INC

NASHVILLE, TN

0001
0002
0003
0004

0005

0006
0007
0008
0009
0010
0011
0012
0013
0014

0015

0016

0017

0018

0019
0020
0021
0022

0023
0024
0025
0026

0027
0028
0029
0030
0031
0032
0033
0034

0000100000-N
0106000000-E
1245000000-E
1297000000-E

1297000000-E

1523000000-E
1524200000-E
1575000000-E
1577000000-E
1704000000-E
1840000000-E
2165000000-E
2407000000-N
2473000000-N

2473000000-N

2473000000-N

2738000000-E

2995000000-N

3075000000-E
3120000000-E
3150000000-N
3180000000-N

3210000000-N
3287000000-N
3319000000-N
3420000000-E

4400000000-E
4405000000-E
4415000000-N
4420000000-N
4423000000-N
4424000000-N
4430000000-N
4434000000-N

800
230
SP

607

607

610
610
620
620
SP

665
820
840
SP

SP

SP

SP

SP

862
862
862
SP

862
SP
SP
SP

1110
1110
1115
1120
SP
SP
1130
SP

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION

SHOULDER RECONSTRUCTION

MILL ASP PVMT *+' DTH

(1-1/2")

MILL ASP PVMT *+' DTH

(2"

ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS S9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
PATCHING EXIST PAVEMENT

MILLED RUMBLE STRIPS

12" FUNNEL DRAIN PIPE

STL FRAM W/ 2 GTR, STD 840.37

GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEANOUT
GENERIC DRAINAGE ITEM (EA)

REMOVE AND REPLACE CONCRETE APRON

GENERIC DRAINAGE ITEM (EA)

REMOVE AND REPLACE METAL FUN- NELS

GENERIC PAVING ITEM (SY)

REMOVE AND REPLACE 4" CONCRETE PAVED DITCH

GENERIC DRAINAGE ITEM (EA)

CONVERT EXT DROP INLET TO TB DROP INLET

TRIPLE CORRUGATED SBGR
20"TUBULAR 3C GUARDRAIL
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE #*##kkxkss
(I MOD)
GR END TYPE CAT-1

GREND TYPE TL-3
GR ANCHOR TYPE B-83
GENERIC GUARDRAIL ITEM (LF)

REMOVE AND REPLACE EXISTING GUARDRAIL

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
WZ DIGITAL SPD LMT SIGNS
WZ PRESENCE LIGHTING
DRUMS

SEQ FLASH WARN LIGHTS

Lump Sum
1,300
26.12

116,020

213,211

CcYy
SMI
SY

SY

10,780 TON
26,444 TON
636 TON
1,507 TON
295 TON

142,348
30

1

10

5
1

577

375
522
15

45
48
16
87,703

270
224

w

15
300
16

LF
LF
EA
EA

EA

EA

SY

EA

LF
LF
EA
EA

EA
EA
EA
LF

SF
SF
EA
EA
EA
EA
EA
EA

950000.00

56.00 72800.00
11500.00 300380.00
2.40 278448.00
2.90 618311.90
56.50 609070.00
56.00 1480864.00
525.00 333900.00
725.00 1092575.00
290.00 85550.00
0.12 17081.76
93.00 2790.00
2740.00 2740.00
550.00 5500.00
1445.00 7225.00
2270.00 2270.00
92.00 53084.00
4470.00 4470.00
32.00 1200.00
200.00 104400.00
32.00 480.00
1950.00 11700.00
775.00 34875.00
2900.00 139200.00
1650.00 26400.00
16.20 1420788.60
9.40 2538.00
9.50 2128.00
2350.00 7050.00
10000.00 30000.00
6500.00 26000.00
4500.00 67500.00
44.00 13200.00
285.00 4560.00

1559765.46

239.64 311532.00
6923.11 180831.63
2.23 258724.60
2.69 573537.59
90.48 975374.40
87.54 2314907.76
581.27 369687.72
766.96 1155808.72
427.67 126162.65
0.15 21352.20
123.82 3714.60
3647.95 3647.95
732.25 7322.50
1923.82 9619.10
3022.20 3022.20
122.49 70676.73
5951.22 5951.22
42.61 1597.88
266.27 138992.94
42.61 639.15
2596.16 15576.96
1031.81 46431.45
3860.97 185326.56
2196.76 35148.16
21.56 1890876.68
11.65 3145.50
11.78 2638.72
2529.60 7588.80
10983.77 32951.31
7189.38 28757.52
5258.91 78883.65
54.59 16377.00
166.42 2662.72
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46408.3.2

TIP NO

I-5888A

FED AID NO NHPIM-0040(070)
PAVEMENT AND BRIDGE REHABILITATION.
I-40 FROM MP-37 AT THE HAYWOOD COUNTY LINE TO MP-44.

BUNCOMBE

2:00 PM 2/3 013
JAN 16 2018 C204054
6.925 MI

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROGERS GROUP INC

NASHVILLE, TN

0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052

0053
0054
0055
0056

0057

0058

0059

0060

0061

0062

0063

0064

4480000000-N
4510000000-N
4721000000-E
4725000000-E
4810000000-E
4820000000-E
4847030000-E
4847070000-E
4855000000-E
4905000000-N
5255000000-N
6000000000-E
6012000000-E
6036000000-E
6042000000-E
6084000000-E
7444000000-E
7456000000-E

8161000000-E
8559000000-E
8692000000-N
8860000000-N

8867000000-E

8881000000-E

8882000000-E

8882000000-E

8892000000-E

8893000000-E

8893000000-E

8893000000-E

1165
1190
1205
1205
1205
1205
1205
1205
1205
1253
1413
1605
1610
1631
1632
1660
1725
1726

420
SP
SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

T™A
LAW ENFORCEMENT

THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"
POLYUREA LINES (6", 20 MILS)
POLYUREA LINES (12", 20 MILS)
LINE REMOVAL 6" WIDE

SNOWPLB PVMT MRKER
PORTABLE LIGHTING

TEMPORARY SILT FENCE
SEDIMENT CONTROL STONE
MATTING FOR EROS CONTROL

1/4" HARDWARE CLOTH

SEEDING AND MULCHING
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(*++++%)

(3/8")

STRUCTURE ITEMS

GROOVING BRIDGE FLOORS
SURFACE PREP, CLASS I

FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT
GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH

GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR
GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK
GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC
OVERLAY-VERY EARLY STRENGTH
GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

300

16

11
171,549
5,734
171,549
5,664
790
1,130
Lump Sum
100

LF

20 TON

100
25

SY
LF

0.25 ACR

600
200

51,138
51.7

Lump Sum
Lump Sum

650
237.5
126.5
373.4
1,431
6,226

6,226

6,226

LF
LF

SF
SY

LF

CcYy

CF

CF

SF

SY

SY

SY

16500.00 33000.00
45.00 13500.00
90.00 1440.00

195.00 2145.00
0.22 37740.78
0.35 2006.90
1.02 174979.98
3.05 17275.20
1.10 869.00

26.00 29380.00
550000.00

4.00 400.00
50.00 1000.00
1.75 175.00
8.00 200.00
4800.00 1200.00
11.00 6600.00
6.00 1200.00
0.53 27103.14
300.00 15510.00
75000.00

100000.00

72.00 46800.00
1300.00 308750.00
50.00 6325.00
400.00 149360.00
45.00 64395.00
75.00 466950.00
30.00 186780.00
42.00 261492.00

19171.68 38343.36
53.26 15978.00
119.83 1917.28
259.62 2855.82
0.29 49749.21
0.47 2694.98
1.36 233306.64
4.06 22995.84
1.46 1153.40
37.95 42883.50
133136.66

19.97 1997.00
93.19 1863.80
33.28 3328.00
27.95 698.75
33284.16 8321.04
14.64 8784.00
7.99 1598.00
0.67 34262.46
399.41 20649.50
73225.16

133.14

95.85 62302.50
1730.78 411060.25
66.57 8421.11
532.55 198854.17
59.91 85731.21
99.85 621666.10
39.95 248728.70
55.92 348157.92



FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 3/3 013
46408.3.2 JAN 16 2018 C204054

TIP NO I-5888A 6.925 MI
FED AID NO NHPIM-0040(070)

PAVEMENT AND BRIDGE REHABILITATION.

I-40 FROM MP-37 AT THE HAYWOOD COUNTY LINE TO MP-44.

CONTRACT TOTAL TOTAL 10390656.26 TOTAL 13124031.53
ROADWAY ITEMS SUB-TOTAL 8682191.12 SUB-TOTAL 11010839.31
STRUCTURE ITEMS SUB-TOTAL 1708465.14 SUB-TOTAL 2113192.22
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 10390656.26

APAC-ATLANTIC INC
ROGERS GROUP INC 2 13124031.53



FEB 05, 2018 09:06 AM
46409.3.2

TIP NO I-5889A

FED AID NO NHPIM-0040(069)
BRIDGE REHABILITATION.
I-40 FROM MP-46 TO MP-50.

BUNCOMBE

2:00 PM 1/ 4 014
JAN 16 2018 C204055
4.614 MI

GLF CONSTRUCTION NHM CONSTRUCTORS LLC AMERICAN CONTRACTING &
CORPORATION SERVICES INC
MIAMI, FL ASHEVILLE, NC JEFFERSONVILLE, IN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 430000.00 474230.00 1117821.27
0002 1245000000-E SP SHOULDER RECONSTRUCTION 1.2 SMi 40000.00 48000.00 13050.00 15660.00 135000.00 162000.00
0003 1308000000-E 607 ?glL‘ll:g ﬁ‘%PHALT PVMT #kk _ okokokek 8,037 SY 30.00 241110.00 54.50 438016.50 60.00 482220.00
0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 97 TON 400.00 38800.00 1008.00 97776.00 705.00 68385.00
0005 1575000000-E 620 ASP FOR PLANT MIX 6 TON 500.00 3000.00 575.00 3450.00 575.00 3450.00
0006 1840000000-E 665 MILLED RUMBLE STRIPS 5,400 LF 2.20 11880.00 1.21 6534.00 5.00 27000.00
0007 3345000000-E 864 REMOVE & RESET GUARDRAIL 1,615 LF 19.00 30685.00 16.50 26647.50 16.50 26647.50
0008 4400000000-E 1110 WORK ZONE SIGNS (STAT) 40 SF 18.00 720.00 15.25 610.00 50.00 2000.00
0009 4405000000-E 1110 WORK ZONE SIGNS (PORT) 12 SF 10.00 120.00 8.85 106.20 50.00 600.00
0010 4415000000-N 1115 FLASHING ARROW BOARD 12 EA 1000.00 12000.00 1000.00 12000.00 2300.00 27600.00
0011 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 12 EA 1500.00 18000.00 3750.00 45000.00 9200.00 110400.00
0012 4430000000-N 1130 DRUMS 70 EA 65.00 4550.00 100.00 7000.00 45.00 3150.00
0013 4445000000-E 1145 BARRICADES (TYPE III) 40 LF 40.00 1600.00 26.00 1040.00 30.00 1200.00
0014 4455000000-N 1150 FLAGGER 20 DAY 1000.00 20000.00 200.00 4000.00 2000.00 40000.00
0015 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 12 EA 1500.00 18000.00 4800.00 57600.00 10000.00 120000.00
0016 4480000000-N 1165 TMA 6 EA 2500.00 15000.00 4500.00 27000.00 28000.00 168000.00
0017 4815000000-E 1205 PAINT PVMT MARKINGS 6" 6,820 LF 1.20 8184.00 1.10 7502.00 1.25 8525.00
0018 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 75000.00 200000.00 150000.00
STRUCTURE ITEMS
0019 8161000000-E 420 GROOVING BRIDGE FLOORS 37,634 SF 0.70 26343.80 1.00 37634.00 2.00 75268.00
0020 8217000000-E 425 REINF STEEL (BRIDGE) 500 LB 4.50 2250.00 3.00 1500.00 5.00 2500.00
0021 8280000000-E 440 STRUCTURAL STEEL Lump Sum 75000.00 45000.00 85000.00
0022 8296000000-N 442 POLLUTION CONTROL Lump Sum 200000.00 200000.00 106260.00
0023 8559000000-E SP SURFACE PREP, CLASS |I 72 SY 100.00 7200.00 75.00 5400.00 200.00 14400.00
0024 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 12000.00 25000.00
0025 8664000000-E SP SHOTCRETE REPAIRS 1,117.9 CF 600.00 670740.00 600.00 670740.00 495.00 553360.50
0026 8692000000-N SP FOAM JOINT SEALS Lump Sum 32000.00 75000.00 50000.00
0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 110000.00 73416.00
CLEANING AND REPAINTING OF BRIDGE #358
0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 110000.00 73416.00
CLEANING AND REPAINTING OF BRIDGE #366
0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 85000.00 69552.00
CLEANING AND REPAINTING OF BRIDGE #369
0030 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 85000.00 69552.00
CLEANING AND REPAINTING OF BRIDGE #374
0031 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 220000.00 210000.00 167118.00
CLEANING AND REPAINTING OF BRIDGE #377
0032 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 220000.00 21000.00 167118.00
CLEANING AND REPAINTING OF BRIDGE #378
0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 15000.00 27500.00

FIELD MEASURING



FEB 05, 2018 09:06 AM

46409.

TIP NO

3.2

I-5889A

FED AID NO NHPIM-0040(069)

BRIDGE REHABILITATION.

I-40 FROM MP-46 TO MP-50.

BUNCOMBE

2:00 PM 2/ 4 014
JAN 16 2018 C204055
4.614 MI

GLF CONSTRUCTION NHM CONSTRUCTORS LLC AMERICAN CONTRACTING &
CORPORATION SERVICES INC
MIAMI, FL ASHEVILLE, NC JEFFERSONVILLE, IN
0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 50000.00 20976.00
PAINTING CONTAINMENT FOR BRIDGE #358
0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 50000.00 20976.00
PAINTING CONTAINMENT FOR BRIDGE #366
0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 35000.00 19872.00
PAINTING CONTAINMENT FOR BRIDGE #369
0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 35000.00 19872.00
PAINTING CONTAINMENT FOR BRIDGE #374
0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 85000.00 47748.00
PAINTING CONTAINMENT FOR BRIDGE #377
0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 85000.00 47748.00
PAINTING CONTAINMENT FOR BRIDGE #378
0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 12000.00 4416.00
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#334
0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 15000.00 6624.00
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#339
0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 35000.00 12144.00
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#344
0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 35000.00 12144.00
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#347
0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 20000.00 150000.00
PARTIAL REMOVAL OF EXISTING STRUCTURE #369
0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 575000.00 225000.00 10000.00
UNDER STRUCTURE WORK PLATFORM
0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 250.00 75000.00 5000.00
VOLUMETRIC MIXER
0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00 25000.00 16560.00
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #334
0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 35000.00 23184.00
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #339
0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 60000.00 55000.00 42504.00
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #344
0050 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 60000.00 55000.00 42504.00
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #347
0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 242 LF 140.00 33880.00 175.00 42350.00 104.00 25168.00
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE #358
0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 242 LF 140.00 33880.00 175.00 42350.00 104.00 25168.00
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE #366
0053 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 270 LF 130.00 35100.00 175.00 47250.00 104.00 28080.00
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE #369
0054 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 270 LF 130.00 35100.00 175.00 47250.00 104.00 28080.00

REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE #374



FEB 05, 2018 09:06 AM

46409.

TIP NO

3.2

I-5889A

FED AID NO NHPIM-0040(069)

BRIDGE REHABILITATION.

I-40 FROM MP-46 TO MP-50.

BUNCOMBE

2:00 PM 3/ 4 014
JAN 16 2018 C204055
4.614 MI

GLF CONSTRUCTION NHM CONSTRUCTORS LLC AMERICAN CONTRACTING &
CORPORATION SERVICES INC
MIAMI, FL ASHEVILLE, NC JEFFERSONVILLE, IN
0055 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 377.2 CY 1250.00 471500.00 1500.00 565800.00 1600.00 603520.00
LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH
0056 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 40 CF 65.00 2600.00 135.00 5400.00 150.00 6000.00
CONCRETE FOR DECK REPAIR
0057 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 117 CF 650.00 76050.00 250.00 29250.00 550.00 64350.00
ELASTOMERIC CONCRETE
0058 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 1,155.9 LB 30.00 34677.00 25.00 28897.50 95.00 109810.50
BEAM PLATED REPAIR
0059 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 37,850 LB 16.00 605600.00 25.00 946250.00 20.00 757000.00
BEAM SECTION REPLACEMENT AND
STIFFENER/CONNECTOR PLATE ~ REPAIR
0060 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 300 LB 5.00 1500.00 110.00 33000.00 25.00 7500.00
STEEL CONNECTION HARDW ARE
0061 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 2,295 LB 24.00 55080.00 40.00 91800.00 15.00 34425.00
STEEL DIAPHRAGM REPLACEMENT
0062 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 17,075 SF 118.00 2014850.00 110.00 1878250.00 75.00 1280625.00
ANCHORED VENEER
0063 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 468 SF 100.00 46800.00 50.00 23400.00 50.00 23400.00
BRIDGE JOINT DEMOLITION
0064 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 9875 SF 2.00 1975.00 15.00 14812.50 50.00 49375.00
EPOXY COATING
0065 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 4,548 SY 110.00 500280.00 120.00 545760.00 220.00 1000560.00
HYDRO-DEMOLITION OF BRIDGE DECK
0066 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 4,548 SY 30.00 136440.00 85.00 386580.00 220.00 1000560.00
PLACING & FINISHING LATEX ~MODIFIED CONC.
OVERLAY-VERY EARLY ~ STRENGTH
0067 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 4,548 SY 58.00 263784.00 95.00 432060.00 95.00 432060.00
SCARIFYING BRIDGE DECK
0068 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 160 EA 1000.00 160000.00 210.00 33600.00 4000.00 640000.00
BRIDGE JACKING
0069 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 64 EA 160.00 10240.00 200.00 12800.00 1500.00 96000.00
ELASTOMERIC BEARING, MODIFIED TYPE I-A
0070 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 48 EA 170.00 8160.00 1800.00 86400.00 2200.00 105600.00
ELASTOMERIC BEARING, MODIFIED TYPE I-B
0071 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 16 EA 180.00 2880.00 220.00 3520.00 1500.00 24000.00
ELASTOMERIC BEARING, MODIFIED TYPE I-C
0072  8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 80 EA 1000.00 80000.00 1000.00 80000.00 1500.00 120000.00
STEEL KEEPER ANGLE ASSEMBLY
0073  8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 500.00 500.00 2500.00 2500.00 7000.00 7000.00
STEEL PLATE BEARING
0074 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 34 EA 2800.00 95200.00 2500.00 85000.00 3800.00 129200.00
STUB COLUMN ASSEMBLY
CONTRACT TOTAL TOTAL 8672508.80 TOTAL 9498726.20 TOTAL 11178212.77
ROADWAY ITEMS SUB-TOTAL 976649.00  SUB-TOTAL 142417220  SUB-TOTAL 2518998.77



FEB 05, 2018 09:06 AM

BUNCOMBE

2:00 PM 4/ 4 014
46409.3.2 JAN 16 2018 C204055
TIP NO I-5889A 4.614 MI
FED AID NO NHPIM-0040(069)
BRIDGE REHABILITATION.
I-40 FROM MP-46 TO MP-50.
STRUCTURE ITEMS SUB-TOTAL 7695859.80 SUB-TOTAL 8074554.00 SUB-TOTAL 8659214.00

BIDDERS IN ORDER

GLF CONSTRUCTION CORPORATION
NHM CONSTRUCTORS LLC
AMERICAN CONTRACTING & SERVICES INC

CONTRACT TOTAL

8672508.80
9498726.20
11178212.77



FEB 05, 2018 09:06 AM

46411.

TIP NO

3.2

I-5891A

FED AID NO NHPIM-0040(068)
PAVEMENT REHABILITATION.

I-40 FROM MP-32.95 (MCDOWELL COUNTY LINE) TO MP-119.13 (CATAWBA COUNTY LINE).

BURKE 2:00 PM 1/ 2 015
JAN 16 2018 C204056

26.000 MI

MAYMEAD, INC.

MOUNTAIN CITY, TN

0001
0002
0003
0004
0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016

0017

0018

0019

0020

0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0000100000-N
0036000000-E
0196000000-E
1245000000-E
1297000000-E

1330000000-E
1524200000-E
1575000000-E
1577000000-E
1704000000-E
1735000000-E
1736000000-E
1737000000-E
1839140000-E
1840000000-E
1881000000-E

1891000000-E

1891000000-E

1891000000-E

2473000000-N

2489000000-E

2619000000-E
3030000000-E
3060000000-E
3075000000-E
3120000000-E
3210000000-N
3215000000-N
3287000000-N
3317000000-N
3360000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N

800
225
270
SP

607

607
610
620
620
SP

723
723
723
661
665
SP

SP

SP

SP

SP

SP

850
862
862
862
862
862
SP
SP
SP
863
1110
1110
1110
1115

ROADWAY ITEMS

MOBILIZATION
UNDERCUT EXCAVATION
GEOTEXTILE SOIL STABILIZATION
SHOULDER RECONSTRUCTION

MILL ASP PVMT *+' DTH

(1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
PATCHING EXIST PAVEMENT

REP JNT CONC PVT SLABS

SELECT MATERIAL, CLASS IV
PATCHING CONC PVMT SPALLS
ULTRATHIN BOND WEAR CRS
MILLED RUMBLE STRIPS

GENERIC PAVING ITEM (LF)

JOINT CONSTRUCTION, REPAIR, AND SEALING
GENERIC PAVING ITEM (SY)

DIAMOND GRINDING PCC PAVEMENT
GENERIC PAVING ITEM (SY)

FINE MILLING (1-1/2")

GENERIC PAVING ITEM (SY)

FINE MILLING (5/8")

GENERIC DRAINAGE ITEM (EA)

REMOVE AND REPLACE CONCRETE APRON
GENERIC DRAINAGE ITEM (SY)

REMOVE & REPLACE 4" CONC PAVEDDITCH
4" CONCRETE PAVED DITCH

STL BEAM GUARDRAIL
SBGR DOUBLE FACED
TRIPLE CORRUGATED SBGR
20"TUBULAR 3C GUARDRAIL
GR END TYPE CAT-1

GR ANCHOR TYPE 1l
GREND TYPE TL-3

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD

Lump Sum
995

3,975

2

22,500

8,000

CcYy
SY
SMI
SY

SY

11,020 TON

628 TON
3,240 TON
2,200 TON

3,975

SY

1,900 TON

1,000

SF

54,000 TON

611,870
1,047,712

654,820
760,000
605,000
65
2,000

15,600
140,000
153,000

225
3,100
193
44
190
54
212,750
1,390
448
20

4

LF
LF

SY

SY

SY

EA

SY

SY
LF
LF
LF
LF
EA
EA
EA
EA
LF
SF
SF
SF
EA

1800000.00

30.00 29850.00
6.00 23850.00
8000.00 16000.00
2.95 66375.00
12.50 100000.00
52.00 573040.00
718.00 450904.00
718.00 2326320.00
150.00 330000.00
465.00 1848375.00
45.00 85500.00
150.00 150000.00
122.00 6588000.00
0.15 91780.50
2.00 2095424.00
4.49 2940141.80
2.15 1634000.00
2.05 1240250.00
2500.00 162500.00
100.00 200000.00
90.00 1404000.00
16.25 2275000.00
22.00 3366000.00
140.00 31500.00
175.00 542500.00
500.00 96500.00
900.00 39600.00
3000.00 570000.00
1950.00 105300.00
2.50 531875.00
15.00 20850.00
15.00 6720.00
20.00 400.00
6500.00 26000.00



FEB 05, 2018 09:06 AM

46411.

TIP NO

3.2

I-5891A

FED AID NO NHPIM-0040(068)
PAVEMENT REHABILITATION.

I-40 FROM MP-32.95 (MCDOWELL COUNTY LINE) TO MP-119.13 (CATAWBA COUNTY LINE).

BURKE 2:00 PM 2/ 2 015
JAN 16 2018 C204056

26.000 MI

MAYMEAD, INC.

MOUNTAIN CITY, TN

0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057

4420000000-N
4422000000-N
4423000000-N
4424000000-N
4430000000-N
4434000000-N
4445000000-E
4480000000-N
4510000000-N
4516000000-N
4725000000-E
4815000000-E
4825000000-E
4845000000-N
4847030000-E
4847070000-E
4855000000-E
4905000000-N
5255000000-N
6000000000-E
6071010000-E
7444000000-E

1120
1120
SP

SP

1130
SP

1145
1165
1190
1180
1205
1205
1205
1205
1205
1205
1205
1253
1413
1605
SP

1725

PORTABLE CHANGE MSG SIGN

PORT CHANGE MSG SIGN (SHORT TERM)

WZ DIGITAL SPD LMT SIGNS
WZ PRESENCE LIGHTING
DRUMS

SEQ FLASH WARN LIGHTS
BARRICADES (TYPE llI)

TMA

LAW ENFORCEMENT

SKINNY DRUM

THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 6"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG SYMBOL
POLYUREA LINES (6", 20 MILS)
POLYUREA LINES (12", 20 MILS)
LINE REMOVAL 6" WIDE
SNOWPLB PVMT MRKER
PORTABLE LIGHTING
TEMPORARY SILT FENCE
WATTLE

INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
MAYMEAD, INC.

8 EA 15350.00 122800.00

200 DAY 125.00 25000.00

10 EA 13500.00 135000.00

60 EA 8500.00 510000.00

100 EA 120.00 12000.00

21 EA 350.00 7350.00

64 LF 60.00 3840.00

2 EA 20000.00 40000.00

1,500 HR 50.00 75000.00
480 EA 50.00 24000.00

123 EA 225.00 27675.00
1,351,200 LF 0.25 337800.00
60,000 LF 0.75 45000.00
246 EA 65.00 15990.00
675,600 LF 1.16 783696.00
30,000 LF 2.96 88800.00
1,926 LF 0.82 1579.32
5,220 EA 30.50 159210.00
Lump Sum 1758000.00
1,000 LF 4.00 4000.00
5,000 LF 8.00 40000.00
500 LF 17.00 8500.00
TOTAL 35993795.62

SUB-TOTAL 35993795.62

CONTRACT TOTAL

1 35993795.62



FEB 05, 2018 09:06 AM

17BP.11.R.182

TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 1 BRIDGE IN ASHE CO & 1 BRIDGE IN WATAUGA CO.

WATAUGA, ASHE

2:00 PM
JAN 16 2018

0.163 MI

1/ 2 016
C204113

BLYTHE DEVELOPMENT CO. MOUNTAIN CREEK CONTRACTORS

JAMES R VANNOY & SONS

INC CONSTRUCTION COMPANY INC
CHARLOTTE, NC CATAWBA, NC JEFFERSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 128000.00 130000.00 145052.80
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 972400.00 1294000.00 1214460.32
DESIGN & CONSTRUCTION OF CULVERT #040023
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1440661.00 1195000.00 1494681.95
DESIGN & CONSTRUCTION OF CULVERT #940278
0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 4 EA 5500.00 22000.00 4000.00 16000.00 11715.25 46861.00
RIGHT OF WAY ACQUISITION
CONTRACT TOTAL TOTAL 2563061.00 TOTAL 2635000.00 TOTAL 2901056.07
ROADWAY ITEMS SUB-TOTAL 2563061.00 SUB-TOTAL 2635000.00 SUB-TOTAL 2901056.07



FEB 05, 2018 09:06 AM

17BP.11.R.182

TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 1 BRIDGE IN ASHE CO & 1 BRIDGE IN WATAUGA CO.

WATAUGA, ASHE 2:00 PM 2/ 2 016
JAN 16 2018 C204113

0.163 MI

SUMMERS TAYLOR INC

ELIZABETHTON, TN

0001
0002

0003

0004

0000100000-N
0000900000-N

0000900000-N

0000915000-N

800
SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #040023
GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #940278
GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

BLYTHE DEVELOPMENT CO.
MOUNTAIN CREEK CONTRACTORS INC

JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC
SUMMERS TAYLOR INC

Lump Sum 165000.00
Lump Sum 1444000.00
Lump Sum 1675000.00
4 EA 7500.00 30000.00

TOTAL 3314000.00

SUB-TOTAL 3314000.00

CONTRACT TOTAL

1 2563061.00
2635000.00

3 2901056.07

4 3314000.00



FEB 05, 2018 09:06 AM

17BP.11.R.183

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

CALDWELL, ASHE, YADKIN, SURRY

REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

2:00 PM 1/ 4 017
JAN 16 2018 C204114
0.389 MI

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #040177

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #130115

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040177

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130115

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040177

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130115

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #040177

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #130115

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #850012

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #850012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#850012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#850012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #850012

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #850012

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #850012
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #980020

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #980020

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#980020

Lump Sum
Lump Sum

2
2
8

28

26

18

22

60

70

36

47

60

130

Lump Sum
2

1

15

EA

EA

EA

LF

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

EA

EA

LF

96335.87

26690.23

6623.66

419.56

433.15

537.47

429.94

2303.38

2476.13

23216.99

51153.42

329.86

299.66

1654.09

2592.20

22409.58

49044.79

2273.88

202320.33
2217602.79

192671.74

53380.46

52989.28

11747.68

11261.90

9674.46

9458.68

138202.80

173329.10

46433.98

51153.42

11874.96

14084.02

99245.40

336986.00

44819.16

49044.79

34108.20

204000.00

2611278.10

28640.12 57280.24
23229.14 46458.28
4500.00 36000.00
290.58 8136.24
394.18 10248.68
338.73 6097.14
413.95 9106.90
2211.15 132669.00
2538.38 177686.60
21295.70 42591.40
21952.55 21952.55
1.00 36.00

1.00 47.00

1.00 60.00
2835.14 368568.20
19838.99 39677.98
21139.21 21139.21
1.00 15.00

215000.00

2692000.00

30000.00 60000.00
23000.00 46000.00
5000.00 40000.00
2000.00 56000.00
460.00 11960.00
2370.00 42660.00
460.00 10120.00
2020.00 121200.00
2614.00 182980.00
21000.00 42000.00
17000.00 17000.00
350.00 12600.00
350.00 16450.00
2216.67 133000.20
2284.62 297000.60
21000.00 42000.00
18000.00 18000.00
400.00 6000.00



FEB 05, 2018 09:06 AM CALDWELL, ASHE, YADKIN, SURRY 2:00 PM 2/ 4 017
17BP.11.R.183 JAN 16 2018 C204114

TIP NO 0.389 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

JAMES R VANNOY & SONS SMITH-ROWE, LLC EASTERN STRUCTURES LLC
CONSTRUCTION COMPANY INC

JEFFERSON, NC MOUNT AIRY, NC MOCKSVILLE, NC
0022 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 22 LF 427.89 9413.58 310.64 6834.08 400.00 8800.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#980020
0023 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 30 LF 2225.87 66776.10 2119.10 63573.00 2965.00 88950.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #980020
0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 115 LF 1824.59 209827.85 1894.57 217875.55 1878.26 215999.90
BRIDGE LENGTH STRUCTURE #980020
0025 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
598310 BRIDGE #980020
CONTRACT TOTAL TOTAL 4046406.68 TOTAL 4081331.15 TOTAL 4375720.70

ROADWAY ITEMS SUB-TOTAL 4046406.68 SUB-TOTAL 4081331.15 SUB-TOTAL 4375720.70



FEB 05, 2018 09:06 AM CALDWELL, ASHE, YADKIN, SURRY 2:00 PM 3/ 4 017
17BP.11.R.183 JAN 16 2018 C204114

TIP NO 0.389 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

DANE CONSTRUCTION INC

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 223800.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 2692915.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 40000.00 80000.00
END BENTS STRUCTURE #040177

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 40000.00 80000.00
END BENTS STRUCTURE #130115

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 8 EA 4000.00 32000.00
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 28 LF 265.00 7420.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040177

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 26 LF 355.00 9230.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130115

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 325.00 5850.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040177

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 22 LF 375.00 8250.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130115

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 60 LF 1850.00 111000.00
BRIDGE LENGTH STRUCTURE #040177

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF 3450.00 241500.00
BRIDGE LENGTH STRUCTURE #130115

0012 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 40000.00 80000.00
END BENTS STRUCTURE #850012

0013 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 50000.00 50000.00
INTERIOR BENT CAPS STRUCTURE #850012

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 36 LF 230.00 8280.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#850012

0015 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 47 LF 235.00 11045.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#850012

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 60 LF 1750.00 105000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #850012

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 2500.00 325000.00
BRIDGE LENGTH STRUCTURE #850012

0018 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #850012

0019 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 40000.00 80000.00
END BENTS STRUCTURE #980020

0020 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 40000.00 40000.00
INTERIOR BENT CAPS STRUCTURE #980020

0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 395.00 5925.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#980020



FEB 05, 2018 09:06 AM
17BP.11.R.183

TIP NO
FED AID NO STATE FUNDED
EXPRESS DESIGN BUILD.

CALDWELL, ASHE, YADKIN, SURRY

REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

2:00 PM
JAN 16 2018

0.389 MI

4/ 4

017
C204114

DANE CONSTRUCTION INC

MOORESVILLE, NC

0022 0000930000-E SP
0023 0000930000-E SP
0024 0000930000-E SP
0025 0000900000-N SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#980020

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #980020

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #980020
GENERIC MISCELLANEOUS ITEM (LS)

598310 BRIDGE #980020

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC
SMITH-ROWE, LLC

EASTERN STRUCTURES LLC
DANE CONSTRUCTION INC

22 LF

30 LF

115 LF

Lump Sum

w

280.00 6160.00
2000.00 60000.00
1850.00 212750.00

TOTAL 4476125.00

SUB-TOTAL 4476125.00
CONTRACT TOTAL

4046406.68

4081331.15

4375720.70

4476125.00



